European Maritime Safety Agency

SERVICE CONTRACT

CONTRACT NUMBER - 2019/EMSA/NEG/30/2019

The European Maritime Safety Agency (hereinafter referred to as "the contracting authority"), with its seat at
Praca Europa 4, 1249-206 Lisbon, Portugal, VAT registration No.: 507 685 326, for the purposes of signing this
contract represented by Georgios Christofi, Head of Environment & Capacity Building - Unit B.3,

on the one part, and

[full official name]

[official legal form]

[statutory registration number or ID or passport number]
[full official address]

[VAT registration number]

[appointed as the leader of the group by the members of the group that submitted the joint tender]

(hereinafter referred to as "the contractor"), [represented by [forename, surname and function,]]

on the other part,
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HAVE AGREED

to the special conditions, the general conditions for service contracts and the following annexes:

Annex | Tender specifications (reference No. EMSA/NEG/30/2019 of [insert date])
Annex Il Contractor's tender (reference No. [complete] of [insert date])
Annex Il IPR Identification form

which form an integral part of this contract (hereinafter referred to as “the contract”).
This contract sets out the obligations of the parties during and after the duration of this contract.

All documents issued by the contractor (end-user agreements, general terms and conditions, etc.) except its
tender are held inapplicable, unless explicitly mentioned in the special conditions of this contract. In all
circumstances, in the event of a contradiction between this contract and documents issued by the contractor,
this contract prevails, regardless of any provision to the contrary in the contractor’'s documents.
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| — SPECIAL CONDITIONS
ARTICLE I.1 — ORDER OF PRIORITY OF PROVISIONS
If there is any conflict between different provisions in this contract, the following rules must be applied:

(a) The provisions set out in the special conditions take precedence over those in the other parts of the
contract.

(b) The provisions set out in the general conditions take precedence over those in the other annexes.

(c) The provisions set out in the tender specifications (Annex |) take precedence over those in the tender
(Annex II).

ARTICLE I.2 - SUBJECT MATTER

The subject matter of the contract is: the execution of a Proof of Concept (PoC) that will demonstrate the
suitability of commercial off-the-shelf (COT) products which would support the future distance and online
learning policy and strategy of the Agency.

ARTICLE I.3 - ENTRY INTO FORCE AND DURATION
I.3.1  The contract shall enter into force on the date on which it is signed by the last party.
1.3.2  The performance of the contract cannot start before its entry into force.

I.3.3  The duration of the performance of the contract shall not exceed six months. Performance of the
contract shall start from the date of entry into force of the contract.

The period of performance of the contract may be extended only with the express written agreement of
the parties before the expiration of such period.

ARTICLE 1.4 - PRICE

1.4.1. Maximum price of the contract

The maximum price covering all purchases under this contract is EUR [amount in figures and in words].
1.4.2.  Price revision index

Price revision is not applicable to this contract.

ARTICLE I.5 - PAYMENT ARRANGEMENTS

I.5.1 Payment of the balance

The contractor (or leader in the case of a joint tender) may claim the payment of the balance in accordance with
Article 11.21.6.

The contractor (or leader in the case of a joint tender) must send an invoice [in paper format] [via e-PRIOR] for
payment of the balance due under the contract, as provided for in the tender specifications and accompanied
by the following:
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€)) a list of all pre-existing rights to the results or parts of the results or a declaration stating that there are
no such pre-existing rights, as provided for in Article 11.13.4;

(b) Proof of Concept — Final Report.

All invoices shall indicate both the contractor’s and the contracting authority’s VAT number.

The contracting authority must approve the submitted documents or deliverables and pay within 60 days from
receipt of the invoice.

If the contracting authority has observations to make, it must send them to the contractor (or leader in the case
of a joint tender) and suspend the time limit for payment in accordance with Article 11.21.7.

The contractor (or leader in the case of a joint tender) has 15 days to submit additional information or corrections
or a new version of the documents if the contracting authority requires it.

The contracting authority must give its approval and pay within the remainder of the time-limit indicated unless
it rejects partially or fully the submitted documents or deliverables.

ARTICLE 1.6 GUARANTEES
Guarantees are not applicable to this contract.
ARTICLE 1.7 — BANK ACCOUNT

Payments shall be made to the contractor’s bank account denominated in [euro], identified as follows:

Name of bank: [complete]

Full address of branch: [complete]

Exact designation of account holder: [complete]
IBAN code: [complete]

ARTICLE I.8 = COMMUNICATION DETAILS

For the purpose of this contract, communications must be sent to the following addresses:

The contracting authority:

European Maritime Safety Agency

Georgios Christofi

Head of Environment & Capacity Building - Unit B.3
Praca Europa 4

1249-206 Lisbon

Portugal

Contractor:

[Full name]
[Function]

[Company name]
[Full Official address]
Email: [complete]
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Invoices shall be sent to the following address:

The contracting authority:

European Maritime Safety Agency
Invoice Registration (IR)

Unit A.2 — Legal and Financial Affairs
Praca Europa 4

1249-206 Lisbon

Portugal

ARTICLE .9 — PROCESSING OF PERSONAL DATA
1.9.1 Processing of personal data by the contracting authority

For the purpose of Article 11.9,

(a) the data controller is the Head of Environment & Capacity Building - Unit B.3;
(b) the data protection notice is available on the EMSA website.

1.9.2 Processing of personal data by the contractor
For the purpose of Article 11.9.2,

(a) the subject matter and purpose of the processing of personal data by the contractor are covered under
the tasks that the contractor will perform for importing, exporting and transforming existing users’
registration and authentication data that are contained in the exiting EMSA’s LCMS database;

(b) The localisation of and access to the personal data processed by the contractor shall comply with the
following:

i. the personal data shall only be processed within the territory of [the European Union and the
European Economic Area] [...] and will not leave that territory;

ii. the data shall only be held in data centres located with the territory of [the European Union and
the European Economic Area] [...];

iii. [no access shall be given to such data outside of [the European Union and the European
Economic Area] [...]] [access to data may be given on a need to know basis only to authorised
persons established in a country which has been recognised by the European Commission as
providing adequate protection to personal data];

iv. the contractor may not change the location of data processing without the prior written
authorisation of the contracting authority;

V. any transfer of personal data under the contract to third countries or international organisations
shall fully comply with the requirements laid down in Chapter V of Regulation (EU)2018/1725%.

ARTICLE I.10 - EXPLOITATION OF THE RESULTS OF THE CONTRACT

1.10.1 Ownership of the results

1 Regulation (EU) 2018/1725 of 23 October 2018 on the protection of natural persons with regard to the processing of personal data by
the Union institutions, bodies, offices and agencies and on the free movement of such data, and repealing Regulation (EC) No 45/2001
and Decision No. 1247/2002/EC.
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The ownership of the results as defined in the tender specifications (Annex 1) shall be fully and irrevocably
transferred by the contractor to the contracting authority in accordance with Article 11.13.1.

1.10.2 Licence or transfer of pre-existing rights

All pre-existing rights incorporated in the results, if any, are licensed to the contracting authority as set out in
Article 11.13.2.

1.10.3 Provision of list of pre-existing rights

The contractor must provide the contracting authority with an exhaustive list of intellectual property rights
applicable to the results and of pre-existing rights, including incorporated trade secrets and third parties' rights,
as set out in Article 11.13.4, together with the invoice for payment of the balance at the latest. To that effect,
Annex Il - IPR Identification Form - shall be duly completed and signed by the contractor.

ARTICLE I.11 - TERMINATION BY EITHER PARTY

Either party may, terminate the contract by sending formal notification to the other party with one month
written notice.

If the contract is terminated:

(@ neither party is entitled to compensation;

(b) the contractor is entitled to payment only for the services provided before termination takes effect.
The second, third and fourth paragraphs of Article 11.18.4 apply.

ARTICLE .12 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES

1.12.1  The contract shall be governed by Union law, complemented, where necessary, by the law of Portugal.

1.12.2 Any dispute between the parties in relation to the interpretation, application or validity of the contract
which cannot be settled amicably shall be brought before the courts of Lisbon, Portugal.

ARTICLE I.13 — E-PROCUREMENT

The execution of the contract between the contracting authority and the contractor may be automated by the
use of one or more of the following applications: e-Request, e-Catalogue, e-Ordering and e-Fulfiiment and e-
Invoicing.

At the request of the contracting Authority, the use of the above applications may be mandatory during the
lifetime of the contract.
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SIGNATURES
For the contractor, For the contracting authority
[Company name/forename/surname/function] Georgios Christofi

Head of Environment & Capacity Building -

Unit B.3
signature:

signature:
Done at: Done at Lisbon
Date: Date:

In duplicate in English.
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Il — GENERAL CONDITIONS FOR SERVICE CONTRACTS

ARTICLE II.1 — DEFINITIONS

For the purpose of this contract, the following definitions apply:

‘Back office’: the internal system(s) used by the parties to process electronic invoices;

‘Breach of obligations’: failure by the contractor to fulfil one or more of its contractual obligations.

‘Confidential information or document’: any information or document received by either party from the other
or accessed by either party in the context of the implementation of the contract, that any of the parties has
identified in writing as confidential. It may not include information that is publicly available;

‘Conflict of interest’: a situation where the impartial and objective implementation of the contract by the
contractor is compromised for reasons involving family, emotional life, political or national affinity, economic
interest, any other direct or indirect personal interest, or any other shared interest with the contracting authority
or any third party related to the subject matter of the contract;

‘Creator’: means any natural person who contributes to the production of the result;

‘EDI message’ (electronic data interchange): a message created and exchanged through the electronic
transfer, from computer to computer, of commercial and administrative data using an agreed standard;

‘e-PRIOR’: the service-oriented communication platform that provides a series of web services and allows the
exchange of standardised electronic messages and documents between the parties. This is done either through
web services, with a machine-to-machine connection between the parties’ back office systems (EDI messages),
or through a web application (the supplier portal). The Platform may be used to exchange electronic documents
(e-documents) such as electronic requests for services, electronic specific contracts, electronic acceptance of
services and electronic invoices between the parties.

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the parties that
prevents either of them from fulfilling any of their obligations under the contract. The situation or event must not
be attributable to error or negligence on the part of the parties or on the part of the subcontractors and must
prove to be inevitable despite their exercising due diligence. Defaults of service, defects in equipment or material
or delays in making them available, labour disputes, strikes and financial difficulties may not be invoked as force
majeure, unless they stem directly from a relevant case of force majeure;

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made in writing by mail
or email, which provides the sender with compelling evidence that the message was delivered to the specified
recipient;

‘Fraud’: an act or omission committed in order to make an unlawful gain for the perpetrator or another by
causing a loss to the Union's financial interests, and relating to: i) the use or presentation of false, incorrect or
incomplete statements or documents, which has as its effect the misappropriation or wrongful retention of funds
or assets from the Union budget, ii) the non-disclosure of information in violation of a specific obligation, with
the same effect or iii) the misapplication of such funds or assets for purposes other than those for which they
were originally granted, which damages the Union's financial interests;

‘Grave professional misconduct': a violation of applicable laws or regulations or ethical standards of the
profession to which a contractor or a related person belongs, including any conduct leading to sexual or other
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exploitation or abuse, or any wrongful conduct of the contractor or a related person which has an impact on its
professional credibility where such conduct denotes wrongful intent or gross negligence.

‘Interface control document’: the guideline document which lays down the technical specifications, message
standards, security standards, checks of syntax and semantics, etc. to facilitate machine-to-machine
connection. This document is updated on a regular basis;

‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission by an economic
operator, which has, or would have, the effect of prejudicing the Union’s budget.

‘Notification’ (or ‘notify’): form of communication between the parties made in writing including by electronic
means;

‘Performance of the contract’: the execution of tasks and delivery of the purchased services by the contractor
to the contracting authority;

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to implement the contract;

‘Pre-existing material’: any material, document, technology or know-how which exists prior to the contractor
using it for the production of a result in the implementation of the contract;

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it may consist in a
right of ownership, a licence right and/or right of use belonging to the contractor, the creator, the contracting
authority as well as to any other third parties;

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing professional
activities affect its capacity to implement the contract to an appropriate quality standard;

‘Related person’: any natural or legal person who is a member of the administrative, management or
supervisory body of the contractor, or who has powers of representation, decision or control with regard to the
contractor;

‘Result’: any intended outcome of the implementation of the contract, whatever its form or nature. A result may
be further defined in this contract as a deliverable. A result may, in addition to newly created materials produced
specifically for the contracting authority by the contractor or at its request, also include pre-existing materials;

‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic business documents,
such as invoices, through a graphical user interface.

ARTICLE 1.2 ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER

In the event of a joint tender submitted by a group of economic operators and where the group does not have
legal personality or legal capacity, one member of the group is appointed as leader of the group.

ARTICLE 1.3 SEVERABILITY

Each provision of this contract is severable and distinct from the others. If a provision is or becomes illegal,
invalid or unenforceable to any extent, it must be severed from the remainder of the contract. This does not
affect the legality, validity or enforceability of any other provisions of the contract, which continue in full force
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and effect. The illegal, invalid or unenforceable provision must be replaced by a legal, valid and enforceable
substitute provision which corresponds as closely as possible with the actual intent of the parties under the
illegal, invalid or unenforceable provision. The replacement of such a provision must be made in accordance
with Article 11.11. The contract must be interpreted as if it had contained the substitute provision as from its entry
into force.

ARTICLE Il.4 PERFORMANCE OF THE CONTRACT

I.4.1 The contractor must provide services of high quality standards, in accordance with the state of the art
in the industry and the provisions of this contract, in particular the tender specifications and the terms
of its tender.

11.4.2 The contractor must comply with the minimum requirements provided for in the tender specifications. This
includes compliance with applicable obligations under environmental, social and labour law established
by Union law, national law and collective agreements or by the international environmental, social and
labour law provisions listed in Annex X to Directive 2014/24/EU? and compliance with data protection
obligations resulting from Regulation (EU) 2016/679° and Regulation (EU) 2018/1725%.

11.4.3 The contractor must obtain any permit or licence required in the State where the services are to be
provided.

I1.4.4  All periods specified in the contract are calculated in calendar days, unless otherwise specified.

11.4.5 The contractor must not present itself as a representative of the contracting authority and must inform
third parties that it is not part of the European public service.

1.4.6  The contractor is responsible for the personnel who carry out the services and exercises its authority
over its personnel without interference by the contracting authority. The contractor must inform its
personnel that:

(a) they may not accept any direct instructions from the contracting authority; and
(b) their participation in providing the services does not result in any employment or contractual
relationship with the contracting authority.

I.4.7 The contractor must ensure that the personnel performing the contract and any future replacement
personnel possess the professional qualifications and experience required to provide the services, as
the case may be on the basis of the selection criteria set out in the tender specifications.

11.4.8 At the contracting authority’s reasoned request, the contractor must replace any member of personnel
who:

(a) does not have the expertise required to provide the services; or
(b) has caused disruption at the premises of the contracting authority.

2 0OJL 94 o0f28.03.2014, p. 65

3 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural persons with
regard to the processing of personal data and on the free movement of such data, and repealing Directive 95/46/EC, OJ L 119,
4.5.2016, p. 1, https://eurlex.europa.eu/legal-content/EN/TXT/?uri=uriserv:0J.L_.2016.119.01.0001.01.ENG

4 Regulation (EU) 2018/1725 of 23 October 2018 on the protection of natural persons with regard to the processing of personal data by
the Union institutions, bodies, offices and agencies and on the free movement of such data, and repealing Regulation (EC) No
45/2001 and Decision No 1247/2002/EC, OJ L 295/39, 21.11.2018,
https://eurlex.europa.eu/legalcontent/EN/TXT/PDF/?uri=CELEX:32018R1725&from=EN
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The contractor bears the cost of replacing its personnel and is responsible for any delay in providing
the services resulting from the replacement of personnel.

11.4.9 The contractor must record and report to the contracting authority any problem that affects its ability to
provide the services. The report must describe the problem, state when it started and what action the
contractor is taking to resolve it.

11.4.10 The contractor must immediately inform the Contracting authority of any changes in the exclusion
situations as declared, according to Article 137(1) of the Financial Regulation (Regulation (EU)
2018/1046).

ARTICLE 1.5 - COMMUNICATION BETWEEN THE PARTIES
5.1 Form and means of communication
Any communication of information, notices or documents under the contract must:

(a) be made in writing in paper or electronic format in the language of the contract;

(b) bear the contract number;

(c) be made using the relevant communication details set out in Article 1.8; and

(d) be sent by mail, email or, for the documents specified in the special conditions, via e-PRIOR.

If a party requests written confirmation of an email within a reasonable time, the other party must provide
an original signed paper version of the communication as soon as possible.

The parties agree that any communication made by email has full legal effect and is admissible as evidence
in judicial proceedings.

I1.L5.2 Date of communications by mail and email

Any communication is deemed to have been made when the receiving party receives it, unless this contract
refers to the date when the communication was sent.

Email is deemed to have been received by the receiving party on the day of dispatch of that email, provided
that it is sent to the email address indicated in Article 1.8. The sending party must be able to prove the date of
dispatch. In the event that the sending party receives a non-delivery report, it must make every effort to ensure
that the other party actually receives the communication by email or mail. In such a case, the sending party is
not held in breach of its obligation to send such communication within a specified deadline.

Mail sent to the contracting authority is deemed to have been received by the contracting authority on the date
on which the department responsible referred to in Article 1.8 registers it.

Formal notifications are considered to have been received by the receiving party on the date of receipt indicated
in the proof received by the sending party that the message was delivered to the specified recipient.

I11.L5.3 Submission of e-documents via e-PRIOR

1. If provided for in the special conditions, the exchange of electronic documents (e-documents) such as
invoices between the parties is automated through the use of the e-PRIOR platform. This platform provides
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two possibilities for such exchanges: either through web services (machine-to-machine connection) or
through a web application (the supplier portal).

2. The contracting authority takes the necessary measures to implement and maintain electronic systems that
enable the supplier portal to be used effectively.

3. In the case of machine-to-machine connection, a direct connection is established between the parties’ back
offices. In this case, the parties take the measures necessary on their side to implement and maintain
electronic systems that enable the machine-to-machine connection to be used effectively. The electronic
systems are specified in the interface control document. The contractor (or leader in the case of a joint
tender) must take the necessary technical measures to set up a machine-to-machine connection and at its
own cost.

4. If communication via the supplier portal or via the web services (machine-to-machine connection) is hindered
by factors beyond the control of one party, it must notify the other immediately and the parties must take the
necessary measures to restore this communication.

5. Ifitis impossible to restore the communication within two working days, one party must notify the other that
alternative means of communication specified in Article 11.5.1 will be used until the supplier portal or the
machine-to-machine connection is restored.

6. When a change in the interface control document requires adaptations, the contractor (or leader in the case
of a joint tender) has up to six months from receipt of the notification to implement this change. This period
can be shortened by mutual agreement of the parties. This period does not apply to urgent measures
required by the security policy of the contracting authority to ensure integrity, confidentiality and non-
repudiation of information and the availability of e-PRIOR, which must be applied immediately.

1.5.4 Validity and date of e-documents
1. The parties agree that any e-document, including related attachments exchanged via e-PRIOR:

(e) is considered as equivalent to a paper document;

(f) is deemed to be the original of the document;

(g) is legally binding on the parties once an e-PRIOR authorised person has performed the ‘sign’ action in
e-PRIOR and has full legal effect; and

(h) constitutes evidence of the information contained in it and is admissible as evidence in judicial
proceedings.

2. The parties expressly waive any rights to contest the validity of such a document solely on the grounds that
communications between the parties occurred through e-PRIOR or that the document has been signed
through e-PRIOR. If a direct connection is established between the parties’ back offices to allow electronic
transfer of documents, the parties agree that an e-document, sent as mentioned in the interface control
document, qualifies as an EDI message.

3. If the e-document is dispatched through the supplier portal, it is deemed to have been legally issued or sent
when the contractor (or leader in the case of a joint tender) is able to successfully submit the e-document
without any error messages. The generated PDF and XML document for the e-document are considered as
a proof of receipt by the contracting authority.

4. In the event that an e-document is dispatched using a direct connection established between the parties’
back offices, the e-document is deemed to have been legally issued or sent when its status is ‘received’ as
defined in the interface control document.

5. When using the supplier portal, the contractor (or leader in the case of a joint tender) can download the PDF
or XML message for each e-document for one year after submission. After this period, copies of the e-
documents are no longer available for automatic download from the supplier portal.
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11.5.5

Authorised persons in e-PRIOR

The contractor submits a request for each person who needs to be assigned the role of ‘user’ in e-PRIOR.
These persons are identified by means of the European Communication Authentication Service (ECAS) and
authorised to access and perform actions in e-PRIOR within the permissions of the user roles that the
contracting authority has assigned to them.

User roles enabling these e-PRIOR authorised persons to sign legally binding documents such as specific
tenders or specific contracts are granted only upon submission of supporting documents proving that the
authorised person is empowered to act as a legal representative of the contractor.

ARTICLE 1.6 = LIABILITY

11.6.1

11.6.2

11.6.3

11.6.4

11.6.5

11.6.6

The contracting authority is not liable for any damage or loss caused by the contractor, including any
damage or loss to third parties during or as a consequence of performance of the contract.

If required by the relevant applicable legislation or if requested by the contracting authority, the
contractor must take out an insurance policy against risks and damage or loss relating to the
performance of the contract. It must also take out supplementary insurance as reasonably required by
standard practice in the industry. Upon request, the contractor must provide evidence of insurance
coverage to the contracting authority.

The contractor is liable for any loss or damage caused to the contracting authority during or as a
consequence of performance of the contract, including in the event of subcontracting, but only up to an
amount not exceeding three times the total amount of the contract. However, if the damage or loss is
caused by the gross negligence or wilful misconduct of the contractor or of its personnel or
subcontractors, as well as in the case of an action brought against the contracting authority by a third
party for breach of its intellectual property rights, the contractor is liable for the whole amount of the
damage or loss.

If a third party brings any action against the contracting authority in connection with the performance of
the contract, including any action for alleged breach of intellectual property rights, the contractor must
assist the contracting authority in the legal proceedings, including by intervening in support of the
contracting authority upon request. If the contracting authority’s liability towards the third party is
established and that such liability is caused by the contractor during or as a consequence of the
performance of the contract, Article 11.6.3 applies.

If the contractor is composed of two or more economic operators (i.e. who submitted a joint tender),
they are all jointly and severally liable to the contracting authority for the performance of the contract.

The contracting authority is not liable for any loss or damage caused to the contractor during or as a
consequence of performance of the contract, unless the loss or damage was caused by wilful
misconduct or gross negligence of the contracting authority.

ARTICLE II.7 - CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS

1.7.1

The contractor must take all the necessary measures to prevent any situation of conflict of interest or
professional conflicting interest.
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11.7.2

11.7.3

The contractor must notify the contracting authority in writing as soon as possible of any situation that
could constitute a conflict of interest or a professional conflicting interest during the performance of the
contract. The contractor must immediately take action to rectify the situation.

The contracting authority may do any of the following:

(a) verify that the contractor’s action is appropriate;
(b) require the contractor to take further action within a specified deadline;

The contractor must pass on all the relevant obligations in writing to:
(a) its personnel;
(b) any natural person with the power to represent it or take decisions on its behalf;

(c) third parties involved in the performance of the contract, including subcontractors.

The contractor must also ensure that the persons referred to above are not placed in a situation which
could give rise to conflicts of interest.

ARTICLE 1.8 = CONFIDENTIALITY

11.8.1

11.8.2

11.8.3

11.8.4

The contracting authority and the contractor must treat with confidentiality any information or
documents, in any format, disclosed in writing or orally in relating to the performance of the contract
and identified in writing as confidential.

Each party must:

(@) not use confidential information or documents for any purpose other than to perform its obligations
under the contract without the prior written agreement of the other party;

(b) ensure the protection of such confidential information or documents with the same level of
protection as its own confidential information and in any case with due diligence;

(c) notdisclose, directly or indirectly, confidential information or documents to third parties without the
prior written agreement of the other party.

The confidentiality obligations set out in this Article are binding on the contracting authority and the
contractor during the performance of the contract and for as long as the information or documents
remain confidential unless:

(a) the disclosing party agrees to release the receiving party from the confidentiality obligation earlier;

(b) the confidential information or documents become public through other means than a breach of
the confidentiality obligation;

(c) the applicable law requires the disclosure of the confidential information or documents.

The contractor must obtain from any natural person with the power to represent it or take decisions on
its behalf, as well as from third parties involved in the performance of the contract, a commitment that
they will comply with this Article. At the request of the contracting authority, the contractor must provide
a document providing evidence of this commitment.
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ARTICLE 1.9 - PROCESSING OF PERSONAL DATA
11.9.1 Processing of personal data by the contracting authority

Any personal data included in or relating to the contract, including its implementation, shall be processed in
accordance with Regulation (EU) No 2018/1725. Such data shall be processed solely for the purposes of the
implementation, management and monitoring of the contract by the data controller.

The contractor or any other person whose personal data is processed by the data controller in relation to this
contract has specific rights as a data subject under Chapter Il (Articles 14-25) of Regulation (EU) No 2018/1725,
in particular the right to access, rectify or erase their personal data and the right to restrict or, where applicable,
the right to object to processing or the right to data portability.

Should the contractor or any other person whose personal data is processed in relation to this contract have
any queries concerning the processing of its personal data, it shall address itself to the data controller. They
may also address themselves to the Data Protection Officer of the data controller. They have the right to lodge
a complaint at any time to the European Data Protection Supervisor.

Details concerning the processing of personal data are available in the data protection notice referred to in
Article 1.9.

11.9.2 Processing of personal data by the contractor

The processing of personal data by the contractor shall meet the requirements of Regulation (EU) No 2018/1725
and be processed solely for the purposes set out by the controller.

The contractor shall assist the controller for the fulfilment of the controller’s obligation to respond to requests for
exercising rights of person whose personal data is processed in relation to this contract as laid down in Chapter
Il (Articles 14-25) of Regulation (EU) No 2018/1725.

The contractor shall inform without delay the controller about such requests.

The contractor may act only on documented written instructions and under the supervision of the controller, in
particular with regard to the purposes of the processing, the categories of data that may be processed, the
recipients of the data and the means by which the data subject may exercise its rights.

The contractor shall grant personnel access to the data to the extent strictly necessary for the implementation,
management and monitoring of the contract. The contractor must ensure that personnel authorised to process
personal data has committed itself to confidentiality or is under appropriate statutory obligation of confidentiality
in accordance with the provisions of Article I1.8.

The contractor shall adopt appropriate technical and organisational security measures, giving due regard to the
risks inherent in the processing and to the nature, scope, context and purposes of processing, in order to ensure,
in particular, as appropriate:

a) the pseudonymisation and encryption of personal data;

b) the ability to ensure the ongoing confidentiality, integrity, availability and resilience of processing systems
and services;

c) the ability to restore the availability and access to personal data in a timely manner in the event of a
physical or technical incident;

d) aprocess for regularly testing, assessing and evaluating the effectiveness of technical and organisational
measures for ensuring the security of the processing;

€) measures to protect personal data from accidental or unlawful destruction, loss, alteration, unauthorised
disclosure of or access to personal data transmitted, stored or otherwise processed.
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The contractor shall notify relevant personal data breaches to the controller without undue delay and at the
latest within 48 hours after the contractor becomes aware of the breach. In such cases, the contractor shall
provide the controller with at least the following information:

a) nature of the personal data breach including where possible, the categories and approximate number of
data subjects concerned and the categories and approximate number of personal data records
concerned;

b) likely consequences of the breach;

c) measures taken or proposed to be taken to address the breach, including, where appropriate, measures
to mitigate its possible adverse effects.

The contractor shall immediately inform the data controller if, in its opinion, an instruction infringes Regulation
(EU) 2018/1725, Regulation (EU) 2016/679, or other Union or Member State data protection provisions as
referred to in the tender specifications.

The contractor shall assist the controller for the fulfilment of its obligations pursuant to Article 33 to 41 under
Regulation (EU) 2018/1725 to:

a) ensure compliance with its data protection obligations regarding the security of the processing, and the
confidentiality of electronic communications and directories of users;

b) notify a personal data breach to the European Data Protection Supervisor;

c) communicate a personal data breach without undue delay to the data subject, where applicable;

d) carry out data protection impact assessments and prior consultations as necessary.

The contractor shall maintain a record of all data processing operations carried on behalf of the controller,
transfers of personal data, security breaches, responses to requests for exercising rights of people whose
personal data is processed and requests for access to personal data by third parties.

The contracting authority is subject to Protocol 7 of the Treaty on the Functioning of the European Union on the
privileges and immunities of the European Union, particularly as regards the inviolability of archives (including
the physical location of data and services as set out in Article 1.9.2) and data security, which includes personal
data held on behalf of the contracting authority in the premises of the contractor or subcontractor.

The contractor shall notify the contracting authority without delay of any legally binding request for disclosure of
the personal data processed on behalf of the contracting authority made by any national public authority,
including an authority from a third country. The contractor may not give such access without the prior written
authorisation of the contracting authority.

The duration of processing of personal data by the contractor will not exceed the period referred to in Article
11.24.2. Upon expiry of this period, the contractor shall, at the choice of the controller, return, without any undue
delay in a commonly agreed format, all personal data processed on behalf of the controller and the copies
thereof or shall effectively delete all personal data unless Union or national law requires a longer storage of
personal data.

For the purpose of Article 11.10, if part or all of the processing of personal data is subcontracted to a third party,
the contractor shall pass on the obligations referred to in Articles 1.9.2 and 11.9.2 in writing to those parties,
including subcontractors. At the request of the contracting authority, the contractor shall provide a document
providing evidence of this commitment.

Page 16 of 22



ARTICLE I1.10 - SUBCONTRACTING

11.10.1 The contractor must not subcontract and have the contract performed by third parties beyond the third
parties already mentioned in its tender without prior written authorisation from the contracting authority.

11L10.2 Even if the contracting authority authorises subcontracting, the contractor remains bound by its
contractual obligations and is solely responsible for the performance of this contract.

11.10.3 The contractor must ensure that the subcontract does not affect the rights of the contracting authority
under this contract, particularly those under Articles 11.8, 11.13 and 11.24.

1L10.4 The contracting authority may request the contractor to replace a subcontractor found to be in a
situation provided for in points (d) and (e) of Article 11.18.1.

ARTICLE I1.11 — AMENDMENTS

1.11.1 Any amendment to the contract must be made in writing before all contractual obligations have been
fulfilled.

11.11.2 Any amendment must not make changes to the contract that might alter the initial conditions of the
procurement procedure or result in unequal treatment of tenderers.

ARTICLE 11.12 = ASSIGNMENT

11.12.1 The contractor must not assign the rights and obligations arising from the contract, including claims for
payments or factoring, without prior written authorisation from the contracting authority. In such cases,
the contractor must provide the contracting Authority with the identity of the intended assignee.

11.12.2  Any right or obligation assigned by the contractor without authorisation is not enforceable against the
contracting authority.

ARTICLE 11.13 — INTELLECTUAL PROPERTY RIGHTS
11.13.1 Ownership of the rights in the results

The contracting authority acquires irrevocably worldwide ownership of the results and of all intellectual property
rights under the contract. The intellectual property rights so acquired include any rights, such as copyright and
other intellectual or industrial property rights, to any of the results and to all technological solutions and
information created or produced by the contractor or by its subcontractor in performance of the contract. The
contracting authority may exploit and use the acquired rights as stipulated in this contract. The contracting
authority acquires all the rights from the moment it approves the results delivered by the contractor. Such
delivery and approval are deemed to constitute an effective assignment of rights from the contractor to the
contracting authority.

The payment of the price includes any fees payable to the contractor about the acquisition of ownership of rights
by the contracting authority including for all forms of exploitation and of use of the results.
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11.13.2 Licensing rights on pre-existing materials

Unless provided otherwise in the special conditions, the contracting authority does not acquire ownership of
pre-existing rights under this contract.

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable basis to the
contracting authority, which may use the pre-existing materials for all the modes of exploitation set out in this
contract. All pre-existing rights are licensed to the contracting authority from the moment the results are
delivered and approved by the contracting authority.

The licensing of pre-existing rights to the contracting authority under this contract covers all territories worldwide
and is valid for the duration of intellectual property rights protection. Under observance of the limitations, if any,
provided by applicable law, the pre-existing materials may be used for any of the following purposes:

@)

[l
\A

(b)

Il
[l
AR

VI.
VII.
VIIL.

(€)

Il
Il.
V.

VI.

VII.

use for its own purposes:

making available to the staff of the contracting authority

making available to the persons and entities working for the contracting authority or cooperating
with it, including contractors, subcontractors whether legal or natural persons, Union
institutions, agencies and bodies, Member States' institutions

installing, uploading, processing

arranging, compiling, combining, retrieving

copying, reproducing in whole or in part and in unlimited number of copies

distribution to the public:

publishing in hard copies

publishing in electronic or digital format

publishing on the internet as a downloadable/non-downloadable file
broadcasting by any kind of technique of transmission

public presentation or display

communication through press information services

inclusion in widely accessible databases or indexes

otherwise in any form and by any method

modifications by the contracting authority or by a third party in the name of the contracting
authority:

shortening
summarizing
modifying of the content
making technical changes to the content:
e necessary correction of technical errors
e adding new parts or functionalities
¢ changing functionalities
e providing third parties with additional information concerning the result (e.g. source code)
with a view to making modifications
addition of new elements, paragraphs titles, leads, bolds, legend, table of content, summary,
graphics, subtitles, sound, etc.
preparation in audio form, preparation as a presentation, animation, pictograms story, slide-
show, public presentation etc.
extracting a part or dividing into parts
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VIII. use of a concept or preparation of a derivate work
IX. digitisation or converting the format for storage or usage purposes
X. modifying dimensions
XI. translating, inserting subtitles, dubbing in different language versions (including, but not limited
to all official languages of the EU and languages of candidate countries)

(d) the modes of exploitation listed in article 11.13.3

(e) rights to authorise, license, or sub-license in case of licensed pre-existing rights, the modes of
exploitation set out in any of the points (a) to (d) to third parties.

Where the contracting authority becomes aware that the scope of modifications exceeds that envisaged in this
contract, the contracting authority shall consult the contractor. Where necessary, the contractor shall in turn
seek the agreement of any creator or other right holder. The contractor shall reply to the contracting authority
within one month and shall provide its agreement, including any suggestions of modifications, free of charge.
The creator may refuse the intended modification only when it may harm his honour, reputation or distort
integrity of the work.

The payment of the price as set out in this contract is deemed to also include any fees payable to the contractor
in relation to the licensing of pre-existing rights to the contracting authority, including for all forms of exploitation
and of use of the results.

Where the performance of the contract requires that the contractor uses pre-existing materials belonging to the
contracting authority, the contracting authority may request that the contractor signs an adequate licence
agreement. Such use by the contractor will not entail any transfer of rights to the contractor and is limited to the
needs of this contract.

11.13.3 Exclusive rights
The contracting authority acquires the following exclusive rights:

(@) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent reproduction of
the results by any means (mechanical, digital or other) and in any form, in whole or in part;

(b) communication to the public: the exclusive right to authorise or prohibit any display, performance or
communication to the public, by wire or wireless means, including the making available to the public of the
results in such a way that members of the public may access them from a place and at a time individually
chosen by them; this right also includes the communication and broadcasting by cable or by satellite;

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of results or copies of the
results to the public, by sale or otherwise;

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of copies of the results;

(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;

(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, arrangement, creation of
derivative works based on the results, and any other alteration of the results, subject to the respect of moral
rights of authors, where applicable;

(g) where the results are or include a database: the exclusive right to authorise or prohibit the extraction of all
or a substantial part of the contents of the database to another medium by any means or in any form; and
the exclusive right to authorise or prohibit the re-utilization of all or a substantial part of the contents of the
database by the distribution of copies, by renting, by on-line or other forms of transmission;

(h) where the results are or include a patentable subject-matter: the right to register them as a patent and to
further exploit such patent to the fullest extent;
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(i) where the results are or include logos or subject-matter which could be registered as a trademark: the right
to register such logo or subject-matter as a trademark and to further exploit and use it;

(i) where the results are or include know-how: the right to use such know-how as is necessary to make use
of the results to the full extent provided for by this contract, and the right to make it available to contractors
or subcontractors acting on behalf of the contracting authority, subject to their signing of adequate
confidentiality undertakings where necessary;

(k) where the results are documents:

® giving access upon individual requests without the right to reproduce or exploit, as provided for by
Regulation 1049/2001 of the European Parliament and of the Council of 30 May 2001 regarding
public access to European Parliament, Council and Commission documents;

(i)  the right to store and archive the results or copies of the results in line with the document
management rules applicable to the contracting authority, including digitisation or converting the
format for preservation or new use purposes;

(0 where the results are or incorporate software, including source code, object code and, where relevant,
documentation, preparatory materials and manuals, in addition to the other rights mentioned in this Article:

® end-user rights, for all uses by the contracting authority or by subcontractors which result from this
contract and from the intention of the parties;
(i)  the rights to decompile or disassemble the software;

(m) to the extent that the contractor may invoke moral rights, the right for the contracting authority, except
where otherwise provided in this contract, to publish the results with or without mentioning the creator(s)’
name(s), and the right to decide when and whether the results may be disclosed and published.

The contractor warrants that the exclusive rights and the modes of exploitation may be exercised by the
contracting authority on all parts of the results, be they created by the contractor or consisting of pre-existing
materials.

Where pre-existing materials are inserted in the results, the contracting authority may accept reasonable
restrictions impacting on the above list, provided that the said materials are easily identifiable and separable
from the rest, that they do not correspond to substantial elements of the results, and that, should the need arise,
satisfactory replacement solutions exist, at no additional costs to the contracting authority. In such case, the
contractor will have to clearly inform the contracting authority before making such choice and the contracting
authority has the right to refuse it.

11.13.4 Identification of pre-existing rights

When delivering the results, the contractor must warrant that, for any use that the contracting authority may
envisage within the limits set in this contract, the results and the pre-existing material incorporated in the results
are free of claims from creators or from any third parties and all the necessary pre-existing rights have been
obtained or licensed.

To that effect, the contractor must establish a list of all pre-existing rights to the results of this contract or parts
thereof, including identification of the rights’ owners. If there are no pre-existing rights to the results, the
contractor must provide a declaration to that effect. The contractor must provide this list or declaration to the
contracting authority together with the invoice for payment of the balance at the latest.
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11.13.5 Evidence of granting of pre-existing rights

Upon request by the contracting authority, the contractor must provide evidence that it has the ownership of or
the right to use all the listed pre-existing rights, except for the rights owned or licensed by the contracting
authority. The contracting authority may request this evidence even after the end of this contract.

This evidence may refer, for example, to rights to: parts of other documents, images, graphs, fonts, tables, data,
software, technical inventions, know-how, IT development tools, routines, subroutines or other programmes
(‘background technology’), concepts, designs, installations or pieces of art, data, source or background
materials or any other parts of external origin.

This evidence must include, as appropriate:
€)] the name and version humber of a software product;

(b) the full identification of the work and its author, developer, creator, translator, data entry person, graphic
designer, publisher, editor, photographer, producer;

(c) a copy of the licence to use the product or of the agreement granting the relevant rights to the contractor
or a reference to this licence;

(d) a copy of the agreement or extract from the employment contract granting the relevant rights to the
contractor where parts of the results were created by its personnel;

(e) the text of the disclaimer notice if any.

Provision of evidence does not release the contractor from its responsibilities if it is found that it does not hold
the necessary rights, regardless of when and by whom this fact is revealed.

The contractor also warrants that it possesses the relevant rights or powers to execute the transfer and that it
has paid or has verified payment of all due fees including fees due to collecting societies, related to the final
results.

11.13.6 Quotation of works in the result

In the result, the contractor must clearly point out all quotations of existing works. The complete reference should
include as appropriate, the following: name of the author, title of the work, date and place of publication, date
of creation, address of publication on the internet, number, volume and other information that allows the origin
to be easily identified.

11.13.7 Moral rights of creators

By delivering the results, the contractor warrants that the creators will not object to the following on the basis of
their moral rights under copyright:

(a) that their names be mentioned or not mentioned when the results are presented to the public;

(b) that the results be divulged or not after they have been delivered in their final version to the contracting
authority;

(c) that the results be adapted, provided that this is done in a manner which is not prejudicial to the creator’s
honour or reputation.
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If moral rights on parts of the results protected by copyright may exist, the contractor must obtain the consent
of creators regarding the granting or waiver of the relevant moral rights in accordance with the applicable legal
provisions and be ready to provide documentary evidence upon request.

11.13.8 Image rights and sound recordings

If natural persons appear in a result or their voice or any other private element is recorded in a recognisable
manner, the contractor must obtain a statement by these persons (or, in the case of minors, by the persons
exercising parental authority) giving their permission for the described use of their image, voice or private
element and, on request, submit a copy of the permission to the contracting authority. The contractor must take
the necessary measures to obtain such consent in accordance with the applicable legal provisions.

11.13.9 Copyright notice for pre-existing rights

When the contractor retains pre-existing rights on parts of the results, reference must be inserted to that effect
when the result is used as set out in Article 1.10.1, with the following disclaimer: ‘© — year — the contracting
authority. All rights reserved. Certain parts are licensed under conditions to the contracting authority’, or with
any other equivalent disclaimer as the contracting authority may consider best appropriate, or as the parties
may agree on a case-by-case basis. This does not apply where inserting such reference would be impossible,
notably for practical reasons.

11.13.10 Visibility of the contracting authority funding and disclaimer

When making use of the results, the contractor must declare that they have been produced under a contract
with the contracting authority and that the opinions expressed are those of the contractor only and do not
represent the contracting authority’s official position. The contracting authority may waive this obligation in
writing or provide the text of the disclaimer.

11.L13.11 Trade secrets

Under observance of the limitations, if any, provided by applicable laws, the contracting authority shall have the
right to disclose trade secrets which are incorporated in the results and/or pre-existing rights to a third party who
is modifying the results and/or pre-existing rights in the name of the contracting authority provided that the trade
secrets are used solely in connection with the modification of the result and/or the pre-existing rights on behalf
of the contracting authority. The contracting authority shall ensure that the third party is bound by the
confidentiality obligations contained in this contract or by essentially corresponding confidentiality terms.

ARTICLE I1.14 - FORCE MAJEURE

11.14.1 If a party is affected by force majeure, it must immediately notify the other party, stating the nature of
the circumstances, their likely duration and foreseeable effects.

11.14.2 A party is not liable for any delay or failure to perform its obligations under the contract if that delay or
failure is a result of force majeure. If the contractor is unable to fulfil its contractual obligations owing to
force majeure, it has the right to remuneration only for the services actually provided.

11.14.3 The parties must take all necessary measures to limit any damage due to force majeure.
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ARTICLE 11.15 - LIQUIDATED DAMAGES
11.15.1 Delay in delivery

If the contractor fails to perform its contractual obligations within the applicable time limits set out in this contract,
the contracting authority may claim liquidated damages for each day of delay using the following formula:

0.3 x (V/d)
where:
V is the price of the relevant purchase or deliverable or result or, failing that, the price specified in Article 1.4.1;

d is the duration specified in the contract for delivery of the relevant purchase or deliverable or result or, failing
that, the duration of performance of the contract specified in Article 1.3.3 expressed in days.

Liquidated damages may be imposed together with a reduction in price under the conditions laid down in Article
I.16.

11.15.2 Procedure

The contracting authority must formally notify the contractor of its intention to apply liquidated damages and the
corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision
becomes enforceable the day after the time limit for submitting observations has elapsed.

If the contractor submits observations, the contracting authority, taking into account the relevant observations,
must notify the contractor:

(a) of the withdrawal of its intention to apply liquidated damages; or
(b) of its final decision to apply liquidated damages and the corresponding amount.
11.15.3 Nature of liquidated damages

The parties expressly acknowledge and agree that any amount payable under this Article is not a penalty and
represents a reasonable estimate of fair compensation for the damage incurred due to failure to provide the
services within the applicable time limits set out in this contract.

11.15.4 Claims and liability

Any claim for liquidated damages does not affect the contractor’s actual or potential liability or the contracting
authority’s rights under Article 11.18.
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ARTICLE 11.16 — REDUCTION IN PRICE
11.16.1 Quality standards

If the contractor fails to provide the service in accordance with the contract (‘unperformed obligations’) or if it
fails to provide the service in accordance with the expected quality levels specified in the tender specifications
(‘low quality delivery’), the contracting authority may reduce or recover payments proportionally to the
seriousness of the unperformed obligations or low quality delivery. This includes in particular cases where the
contracting authority cannot approve a result, report or deliverable as defined in Article 1.5 after the contractor
has submitted the required additional information, correction or new version.

A reduction in price may be imposed together with liquidated damages under the conditions of Article 11.15.
11.L16.2 Procedure

The contracting authority must formally notify the contractor of its intention to reduce payment and the
corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision
becomes enforceable the day after the time limit for submitting observations has elapsed.

If the contractor submits observations, the contracting authority, taking into account the relevant observations,
must notify the contractor:

(a) of the withdrawal of its intention to reduce payment; or
(b) of its final decision to reduce payment and the corresponding amount.
11.16.3 Claims and liability

Any reduction in price does not affect the contractor’s actual or potential liability or the contracting authority’s
rights under Article 11.18.

ARTICLE 11.17 - SUSPENSION OF THE PERFORMANCE OF THE CONTRACT
11.17.1 Suspension by the contractor
If the contractor is affected by force majeure, it may suspend the performance of the contract.

The contractor must immediately notify the contracting authority of the suspension. The notification must include
a description of the force majeure and state when the contractor expects to resume the performance of the
contract.

The contractor must notify the contracting authority as soon as it is able to resume performance of the contract,
unless the contracting authority has already terminated the contract.

11L17.2 Suspension by the contracting authority

The contracting authority may suspend the performance of the contract or any part of it:
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(a) if the procedure for awarding the contract or the performance of the contract proves to have been
subject to irregularities, fraud or breach of obligations;

(b) in order to verify whether the presumed irregularities, fraud or breach of obligations actually occurred.

The contracting authority must formally notify the contractor of the suspension and the reasons for it.
Suspension takes effect on the date of formal notification, or at a later date if the formal notification so provides.

The contracting authority must notify the contractor as soon as the verification is completed whether:

(a) itis lifting the suspension; or
(b) it intends to terminate the contract under Article 11.18.1(f) or (j).

The contractor is not entitled to compensation for suspension of any part of the contract.

The contracting authority may in addition suspend the time allowed for payments in accordance with Article
11.21.7.

ARTICLE 11.18 - TERMINATION OF THE CONTRACT
11.18.1 Grounds for termination by the contracting authority
The Contracting Authority may terminate the contract in the following circumstances:

(a) if provision of the services under the contract has not actually started within 15 days of the scheduled
date and the contracting authority considers the new date proposed, if any, unacceptable, taking into
account Article 11.11.2;

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required for performance
of the contract;

(c) if the contractor does not perform the contract in accordance with the tender specifications or is in
breach of another substantial contractual obligation.

(d) if the contractor or any person that assumes unlimited liability for the debts of the contractor is in one
of the situations provided for in points (a) and (b) of Article 136(1) of the Financial Regulation®;

(e) if the contractor or any related person is subject to any of the situations provided for in points (c) to (h)
of Article 136(1) or to Article 136(2) of the Financial Regulation.

() if the procedure for awarding the contract or the performance of the contract prove to have been subject
to irregularities, fraud or breach of obligations;

(g) if the contractor does not comply with applicable obligations under environmental, social and labour law
established by Union law, national law, collective agreements or by the international environmental,
social and labour law provisions listed in Annex X to Directive 2014/24/EU;

(h) if the contractor is in a situation that could constitute a conflict of interest or a professional conflicting
interest as referred to in Article 11.7;

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership situation is likely
to substantially affect the performance of the contract or substantially modify the conditions under which
the contract was initially awarded or a change regarding the exclusion situations listed in Art 136 of the
Financial Regulation that calls into question the decision to award the contract;

() in the event of force majeure, where either resuming implementation is impossible or the necessary
ensuing amendments to the contract would mean that the tender specifications are no longer fulfilled
or result in unequal treatment of tenderers or contractors;

(k) if the contractor is in breach of the data protection obligations resulting from Article 11.9.2;

° Regulation (EU, EURATOM) No 2018/1046 on the financial rules applicable to the general budget of the Union.
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(h if the contractor does not comply with the applicable data protection obligations resulting from
Regulation (EU) 2016/679.

11.18.2 Grounds for termination by the contractor

The contractor may terminate the contract if the contracting authority fails to comply with its obligations, in
particular the obligation to provide the information needed for the contractor to perform the contract as provided
for in the tender specifications.

11.18.3 Procedure for termination

A party must formally notify the other party of its intention to terminate the contract and the grounds for
termination.

The other party has 30 days following the date of receipt to submit observations, including the measures it has
taken to continue fulfilling its contractual obligations. Failing that, the decision to terminate becomes enforceable
the day after the time limit for submitting observations has elapsed.

If the other party submits observations, the party intending to terminate must formally notify it either of the
withdrawal of its intention to terminate or of its final decision to terminate.

In the cases referred to in points (a) to (d), (g) to (i) and (I) of Article 11.18.1 and in Article 11.18.2, the date on
which the termination takes effect must be specified in the formal natification.

In the cases referred to in points (e), (f), (j) and (k) of Article 11.18.1, the termination takes effect on the day
following the date on which the contractor receives notification of termination.

In addition, at the request of the contracting authority and regardless of the grounds for termination, the
contractor must provide all necessary assistance, including information, documents and files, to allow the
contracting Authority to complete, continue or transfer the services to a new contractor or internally, without
interruption or adverse effect on the quality or continuity of the services. The parties may agree to draw up a
transition plan detailing the contractor’s assistance unless such plan is already detailed in other contractual
documents or in the tender specifications. The contractor must provide such assistance at no additional cost,
except if it can demonstrate that it requires substantial additional resources or means, in which case it must
provide an estimate of the costs involved and the parties will negotiate an arrangement in good faith.

11.18.4 Effects of termination

The contracting authority may claim compensation for such damage. The contractor is liable for damage
incurred by the contracting authority as a result of the termination of the contract including the additional cost of
appointing and contracting another contractor to provide or complete the services, except if the damage was
caused by the situation specified in Article 11.18.1 (j) or in Article 11.18.2. The contracting authority may claim
compensation for such damage.

The contractor is not entitled to compensation for any loss resulting from the termination of the contract,
including loss of anticipated profits, unless the loss was caused by the situation specified in Article 11.18.2.

The contractor must take all appropriate measures to minimise costs, prevent damage and cancel or reduce its
commitments.
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Within 60 days of the date of termination, the contractor must submit any report, deliverable or result and any
invoice required for services that were provided before the date of termination.

In the case of joint tenders, the contracting authority may terminate the contract with each member of the group
separately on the basis of points (d), (e), (g), (k) and (I) of Article 11.18.1, under the conditions set out in Article
11.11.2.

ARTICLE 11.19 — INVOICES, VALUE ADDED TAX AND E-INVOICING
11.19.1 Invoices and value added tax

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification data, the amount,
the currency and the date, as well as the contract reference.

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint tender) for value
added tax (VAT) purposes and must specify separately amounts not including VAT and amounts including VAT.

All invoices shall indicate both the contractor’s and the contracting authority’s VAT number.

The contracting authority is exempt from all taxes and duties, including VAT, in accordance with Articles 3 and
4 of the Protocol on the privileges and immunities of the European Union.

The contractor (or leader in the case of a joint tender) must complete the necessary formalities with the relevant
authorities to ensure that the supplies and services required for performance of the contract are exempt from
taxes and duties, including VAT.

11L19.2 E-invoicing

If provided for in the special conditions, the contractor (or leader in the case of a joint tender) submits invoices
in electronic format if the conditions regarding electronic signature specified by Directive 2006/112/EC on VAT
are fulfilled, i.e. using a qualified electronic signature or through electronic data interchange.

Reception of invoices by standard format (pdf) or email is not accepted.
ARTICLE I1.20 — PRICE REVISION

If a price revision index is provided in Article 1.4.2, this Article applies to it.
Prices are fixed and not subject to revision during the first year of the contract.

At the beginning of the second and every following year of the contract, each price may be revised upwards or
downwards at the request of one of the parties.

A party may request a price revision in writing no later than three months before the anniversary date of entry
into force of the contract. The other party must acknowledge the request within 14 days of receipt.

At the anniversary date, the contracting authority must communicate the final index for the month in which the
request was received, or failing that, the last provisional index available for that month. The contractor
establishes the new price on this basis and communicates it as soon as possible to the contracting authority for
verification.
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The price revision is calculated using the following formula:
Ir
Pr=Pox(—)
lo
where: Pr = revised price;
Po = price in the tender;
lo = index for the month in which the contract enters into force;
Ir = index for the month in which the request to revise prices is received.
ARTICLE I1.21 — PAYMENTS AND GUARANTEES
11.21.1 Date of payment
The date of payment is deemed to be the date on which the contracting authority's account is debited.
1.21.2 Currency
Payments are made in euros or in the currency provided for in Article 1.7.

11.21.3 Conversion

The contracting authority makes any conversion between the euro and another currency at the daily euro
exchange rate published in the Official Journal of the European Union, or failing that, at the monthly accounting
exchange rate, as established by the European Commission and published on the website indicated below,
applicable on the day when it issues the payment order.

The contractor makes any conversion between the euro and another currency at the monthly accounting
exchange rate, established by the Commission and published on the website indicated below, applicable on the
date of the invoice.

http://ec.europa.eu/budget/contracts grants/info_contracts/inforeuro/inforeuro_en.cfm

11.21.4 Costs of transfer
The costs of the transfer are borne as follows:

(a) the contracting authority bears the costs of dispatch charged by its bank;
(b) the contractor bears the costs of receipt charged by its bank;
(c) the party causing repetition of the transfer bears the costs for repeated transfer.

11.21.5 Pre-financing, performance and money retention guarantees

If, as provided for in Articles 1.5 or 1.6, a financial guarantee is required for the payment of pre-financing, as
performance guarantee or as retention money guarantee, it must fulfil the following conditions:
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(a) the financial guarantee is provided by a bank or a financial institution approved by the contracting
authority or, at the request of the contractor and with the agreement of the contracting authority, by a
third party; and

(b) the guarantee shall have the effect of making the bank or financial institution or the third party provide
irrevocable collateral security, or stand as first-call guarantor of the contractor's obligations without
requiring that the contracting authority has recourse against the principal debtor (the contractor).

The contractor bears the cost of providing such guarantee.

Pre-financing guarantees must remain in force until the pre-financing is cleared against interim payments or
payment of the balance. Where the payment of the balance takes the form of a debit note, the pre-financing
guarantee must remain in force for three months after the debit note is sent to the contractor. The contracting
authority must release the guarantee within the following month.

Performance guarantees cover compliance with substantial contractual obligations until the contracting
authority has given its final approval for the service. The performance guarantee must not exceed 10 % of the
total price of the contract. The contracting authority must release the guarantee fully after final approval of the
service, as provided for in the contract.

Retention money guarantees cover full delivery of the service in accordance with the contract including during
the contract liability period and until its final approval by the contracting authority. The retention money
guarantee must not exceed 10 % of the total price of the contract. The contracting authority must release the
guarantee after the expiry of the contract liability period as provided for in the contract.

The contracting authority must not request a retention money guarantee where it has requested a performance
guarantee

11.21.6 Interim payments and payment of the balance

The contractor (or leader in the case of a joint tender) must send an invoice for interim payment, as provided
for in Article 1.5 or in the tender specifications.

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the balance within
60 days of the end of the period of provision of the services, as provided for in Article 1.5 or in the tender
specifications.

Payment of the invoice and approval of documents does not imply recognition of the regularity, authenticity,
completeness and correctness of the declarations and information they contain.

Payment of the balance may take the form of recovery.
11.21.7 Suspension of the time allowed for payment

The contracting authority may suspend the payment periods specified in Article 1.5 at any time by notifying the
contractor (or leader in the case of a joint tender) that its invoice cannot be processed. The reasons the
contracting authority may cite for not being able to process an invoice are:

(a) because it does not comply with the contract;

(b) because the contractor has not produced the appropriate documents or deliverables; or

(c) because the contracting authority has observations on the documents or deliverables submitted with
the invoice.
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The contracting authority must notify the contractor (or leader in the case of joint tender) as soon as possible of
any such suspension, giving the reasons for it. In cases b) and c) referred above, the contracting authority shall
notify the contractor (or leader in case of a joint tender) the time limits to submit additional information or
corrections or a new version of the documents or deliverables if the contracting authority requires it.

Suspension takes effect on the date the contracting authority sends the notification. The remaining payment
period resumes from the date on which the requested information or revised documents are received or the
necessary further verification, including on-the-spot checks, is carried out. Where the suspension period
exceeds two months, the contractor (or leader in the case of a joint tender) may request the contracting authority
to justify the continued suspension.

Where the payment periods have been suspended following rejection of a document referred to in the first
paragraph of this Article and the new document produced is also rejected, the contracting authority reserves
the right to terminate the contract in accordance with Article 11.18.1(c).

11.21.8 Interest on late payment

On expiry of the payment periods specified in Article 1.5, the contractor (or leader in the case of a joint tender)
is entitled to interest on late payment at the rate applied by the European Central Bank for its main refinancing
operations in euros (the reference rate) plus eight points. The reference rate is the rate in force, as published
in the C series of the Official Journal of the European Union, on the first day of the month in which the payment
period ends.

Suspension of the payment period as provided for in Article 11.21.7 is not considered as giving rise to late
payment.

Interest on late payment covers the period running from the day following the due date for payment up to and
including the date of payment as defined in Article 11.21.1.

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or leader in the
case of a joint tender) only if it requests it within two months of receiving late payment.

ARTICLE I1.22 - REIMBURSEMENTS

1.22.1  Where provided by the special conditions or by the tender specifications, the contracting authority
shall reimburse the expenses which are directly connected with execution of the tasks on production
of original supporting documents, including receipts and used tickets.

11.22.2  Travel expenses are reimbursed on the following basis:

€)] The shortest and most economical normal route by rail (first class) between the seat of the contractor
and the place where the task is to be executed.

(b) If the journey includes at least six hours of night travel between 22:00 and 7:00, the cost of
accommodation in a double sleeper.

(c) Seat reservations and transport of necessary luggage, and supplements for high-speed trains.

(d) Expenses arising for journeys by sea are reimbursed on presentation of the supporting documents.
The cost of transporting a car by sea is not reimbursed.
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(e) Where the person concerned travels by car, travel expenses are reimbursed on the basis of the first
class rail fare, excluding any supplements. The person is requested to provide supporting documents
as to the actual price of a first class rail ticket for the journey in question at the occasion the experts
is participating in.

) Where the distance by rail exceeds 400 km, or where the route includes a sea crossing, the cost of
travel by air will be reimbursed on the basis of the fare in economy class or, if that is not available,
business class.

(9) Taxi fares are not reimbursed
11.22.3  Subsistence expenses are reimbursed on the following basis:
€)] For journeys of less than 200 km (return trip) no subsistence expenses shall be payable.

(b) Reimbursement of accommodation is based on actual costs of accommodation on production of an
original invoice up to the ceiling as indicated in Annex Il per necessary over night stay related to the
tasks executed. Accommodation shall be arranged and paid directly by the contractor.

(c) Flat rate daily allowance as specified in Annex lll shall be reimbursed for days during which the tasks
are executed. This amount covers all expenses at the place where the tasks related to the contract
are executed, including the cost of meals and local transport (incl. taxi).

(d) Daily allowance for up to two days may be paid for extra over night stays necessary to qualify for a
reduced transport fare through e.g. a stay over from Saturday to Sunday, provided the reduction
amounts at least to the extra allowance paid.

1.22.4  The cost of shipment of equipment or unaccompanied luggage shall be reimbursed provided the
contracting authority has given prior written authorisation.

11.22.5 Conversion between the euro and another currency shall be made as specified in Article 11.21.3.
ARTICLE 11.23 - RECOVERY

1.23.1 If an amount is to be recovered under the terms of the contract, the contractor must repay the
contracting authority the amount in question.

11.23.2 Recovery procedure

Before recovery, the contracting authority must formally notify the contractor of its intention to recover the
amount it claims, specifying the amount due and the reasons for recovery and inviting the contractor to make
any observations within 30 days of receipt.

If no observations have been submitted or if, despite the observations submitted, the contracting authority
decides to pursue the recovery procedure, it must confirm recovery by formally notifying a debit note to the
contractor, specifying the date of payment. The contractor must pay in accordance with the provisions specified
in the debit note.

If the contractor does not pay by the due date, the contracting authority may, after informing the contractor in
writing, recover the amounts due:
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(a) by offsetting them against any amounts owed to the contractor by the contracting authority;
(b) by calling in a financial guarantee if the contractor has submitted one to the contracting authority;
(c) by taking legal action.

11.23.3 Interest on late payment

If the contractor does not honour the obligation to pay the amount due by the date set by the contracting authority
in the debit note, the amount due bears interest at the rate indicated in Article 11.21.8. Interest on late payments
will cover the period starting on the day after the due date for payment and ending on the date when the
contracting authority receives the full amount owed.

Any partial payment is first entered against charges and interest on late payment and then against the principal
amount.

11.23.4 Recovery rules in the case of joint tender

If the contract is signed by a group (joint tender), the group is jointly and severally liable under the conditions
set out in Article 11.6 (liability). The contracting authority shall send the debit note first to the leader of the group.

If the leader does not pay by the due date and if the amount cannot be offset or can only be offset partially in
accordance with Article 11.23.2 (a), then the contracting authority may claim the amount still due to any other
member or members of the group by respectively notifying them with a debit note in conformity with the
provisions laid down in Article 11.23.2.

ARTICLE II.24 — CHECKS AND AUDITS

11.24.1 The contracting authority and the European Anti-Fraud Office may check or require an audit on the
performance of the contract. This may be carried out either by OLAF’s own staff or by any other outside
body authorised to do so on their behalf.

Such checks and audits may be initiated at any moment during the performance of the contract and up
to five years starting from the payment of the balance.

The audit procedure is initiated on the date of receipt of the relevant letter sent by the contracting
authority. Audits are carried out on a confidential basis.

11.24.2 The contractor must keep all original documents stored on any appropriate medium, including digitised
originals if authorised under national law, for a period of five years starting from the payment of the
balance.

11.24.3 The contractor must grant the contracting authority’s staff and outside personnel authorised by the
contracting authority the appropriate right of access to sites and premises where the contract is
performed and to all the information, including information in electronic format, needed to conduct such
checks and audits. The contractor must ensure that the information is readily available at the moment
of the check or audit and, if so requested, that information is handed over in an appropriate format.

11.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. The contracting
authority or its authorised representative must send it to the contractor, who has 30 days following the
date of receipt to submit observations. The contractor must receive the final report within 60 days
following the expiry of that deadline to submit observations.
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On the basis of the final audit findings, the contracting authority may recover all or part of the payments
made in accordance with Article 11.23 and may take any other measure which it considers necessary.

11.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 concerning
on-the-spot checks and inspection carried out by the Commission in order to protect the European
Communities’ financial interests against fraud and other irregularities and Regulation (EU, Euratom)
No 883/2013 of the European Parliament and the Council of 11 September 2013 concerning
investigation conducted by the European Anti-Fraud Office , the European Anti-Fraud Office may carry
out investigations, including on-the-spot checks and inspections, to establish whether there has been
fraud, corruption or any other illegal activity under the contract affecting the financial interests of the
Union. Findings arising from an investigation may lead to criminal prosecution under national law.

The investigations may be carried out at any moment during the provision of the services and up to
five years starting from the payment of the balance.

11.24.6 The Court of Auditors and the European Public Prosecutor’s Office established by Council Regulation
(EV) 2017/19396 (‘the EPPQ’) have the same rights as the contracting authority, particularly right of
access, for the purpose of checks, audits and investigations.

5 Council Regulation (EU) 2017/1939 of 12 October 2017 implementing enhanced cooperation on the establishment of the European Public
Prosecutor’s Office
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ANNEX|

Tender specifications




ANNEX II

Contractor's tender




ANNEX IlI

IPR Identification Form

This form must be provided to the contracting authority together with the delivery of the results, duly
completed and signed by the authorised representative of the contractor.

1. CONTRACT INFORMATION
Contract number:

2. RESULTS

Do results incorporate YES NO
pre-existing rights?

(If yes, please complete part 3)

Do results/pre-existing rights YES NO
incorporate trade secrets?

(If yes, please complete part 4)

3. PRE-EXISTING RIGHTS (if applicable)
Please indicate below separately the different pre-existing rights incorporated in the results.
(In order to add another pre-existing IPR, please add [an] additional page[s])

Pre-existing IP
(short description)

IPR applicable (Please identify IPR: copyright and/or related rights; database right; patent,
trademark; design; etc.)

Registered IPR?  YES [ | NO [ ]
(If Yes, please provide proof of registration)

IPR duration
(according to
national law)




IP ownership CONTRACTOR [ |

THIRD PARTY [ | PROPRIETARY license [ |
OPEN SOURCE license [ |

4. TRADE SECRETS (if applicable)
Please indicate below separately the different trade secrets incorporated in the results/pre-existing material.
(In order to add another trade secret, please add [an] additional page[s])

Trade secret
(short description)

Ownership CONTRACTOR [__]

THIRD PARTY [ ]

I, [insert name of the authorised representative of the contractor], declare that this statement is true and accurate.

Date, place and signature:




