SERVICE CONTRACT

CONTRACT NUMBER - 2016/EMSA/NEG/09/2016

The European Maritime Safety Agency (hereinafter referred to as "EMSA"), with its seat at Praca Europa 4,
1249-206 Lisbon, Portugal, VAT registration No.: 507 685 326, represented by Manuela Tomassini, Head of
Department Safety and Standards, Authorising Officer,

on the one part, and

[full official name]

[official legal form]

[statutory registration number or ID or passport number]
[full official address]

[VAT registration number]

[appointed as the leader of the group by the members of the group that submitted the joint tender]

(hereinafter referred to as "the contractor”), [represented by [forename, surname and function,]]

on the other part,
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HAVE AGREED

to the special conditions, the general conditions for service contracts and the following annexes:

Annex | — Tender specifications (reference No. [complete] of [insert date])
Annex Il — Contractor's tender (reference No. [complete] of [insert date])
Annex Il — IPR Identification form

which form an integral part of this contract (hereinafter referred to as “the contract”).
This contract sets out the obligations of the parties during and after the duration of this contract.

All documents issued by the contractor (end-user agreements, general terms and conditions, etc.) except its
tender are held inapplicable, unless explicitty mentioned in the special conditions of this contract. In all
circumstances, in the event of a contradiction between this contract and documents issued by the contractor,
this contract prevails, regardless of any provision to the contrary in the contractor's documents.
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I - SPECIAL CONDITIONS

ARTICLE I.1 — ORDER OF PRIORITY OF PROVISIONS

If there is any conflict between different provisions in this contract, the following rules must be applied:

(@) The provisions set out in the special conditions take precedence over those in the other parts of the

contract.

(b) The provisions set out in the general conditions take precedence over those in the other annexes.
(c) The provisions set out in the tender specifications (Annex ) take precedence over those in the tender

(Annex ).

ARTICLE I.2 - SUBJECT MATTER

1.2.1

1.2.2

The subject matter of the contract is development of a Needs assessment study in order to identify
the AIS base stations (in terms of number, types and locations) that still need to be deployed in the
national AIS networks (existing or to be established) of Georgia and Ukraine in order to achieve full
coverage of their territorial waters.

The contractor shall execute the tasks assigned to it in accordance with the tender specifications
annexed to the contract (Annex ).

ARTICLE 1.3 - ENTRY INTO FORCE AND DURATION

1.3.1

1.3.2

1.3.3

The contract shall enter into force on the date on which it is signed by the last party.
The performance of the contract cannot start before its entry into force.

The duration of the performance of the contract shall not exceed 30 June 2016. Performance of the
contract shall start from the date of entry into force of the contract.

The period of performance of the contract may be extended only with the express written agreement
of the parties before the expiration of such period.

ARTICLE I.4 - PRICE

1.4.1.

Maximum price of the contract

The maximum price covering all purchases under this contract including reimbursement of expenses is EUR
[amount in figures and in words]

1.4.2.

Price revision index

Price revision is not applicable to this contract.
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1.4.3 Reimbursement of expenses

Travel and subsistence allowance are included in the total price of the contract and are therefore not
reimbursed separately.

ARTICLE I.5 - PAYMENT ARRANGEMENTS
I.5.1  Pre-financing

Pre-financing is not applicable to this contract.
1.5.2 Interim payment

Interim payment is not applicable to this contract.
1.5.3 Payment of the balance

1. The contractor (or leader in the case of a joint tender) may claim the payment of the balance in accordance
with Article 11.21.6.

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the balance due
under the contract, as provided for in the tender specifications and accompanied by the following:

(a) a list of all pre-existing rights to the results or parts of the results or a declaration stating that there are
no such pre-existing rights, as provided for in Article 11.13.4;

(b) the Final Report of the Needs assessment as described in detail in point 2 of the Tender
Specifications

2. The contracting authority must approve the submitted documents or deliverables and pay within 30 days
from receipt of the invoice.

3. If the contracting authority has observations to make, it must send them to the contractor (or leader in the
case of a joint tender) and suspend the time limit for payment in accordance with Article 11.21.7.

The contractor (or leader in the case of a joint tender) has 10 days to submit additional information or
corrections or a new version of the documents if the contracting authority requires it.

4. The contracting authority must give its approval and pay within the remainder of the time-limit indicated in
point (2) unless it rejects partially or fully the submitted documents or deliverables.

ARTICLE I.6 = GUARANTEES

Guarantees are not applicable to this contract.
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ARTICLE I.7 = BANK ACCOUNT

Payments shall be made to the contractor’s bank account denominated in Euro’, identified as follows:

Name of bank: [complete]

Full address of branch: [complete]

Exact designation of account holder: [complete]
Full account number including [bank]: [complete]
[IBAN? code: [complete]]

ARTICLE |.8 = COMMUNICATION DETAILS

For the purpose of this contract, communications must be sent to the following addresses:
EMSA:

European Maritime Safety Agency
Manuela Tomassini,

Head of Department Safety and Standards
Praca Europa 4

1249-206 Lisbon

Portugal

Contractor:

[Full name]
[Function]

[Company name]
[Full Official address]
Email: [complete]

Invoices shall be sent to the following address:
EMSA:

European Maritime Safety Agency
Invoice Registration (IR)

Unit A.2 — Legal and Financial Affairs
Praca Europa 4

1249-206 Lisbon

Portugal

1 Orlocal currency where the receiving country does not allow transactions in EUR.
2 BIC or SWIFT code for countries with no IBAN code.
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ARTICLE .9 — DATA CONTROLLER

For the purpose of Article 11.9, the data controller is Manuela Tomassini, Head of Department Safety and
Standards of EMSA, Authorising Officer.

ARTICLE I.10 - INTELLECTUAL PROPERTY RIGHTS
1.10.1 Ownership of the results and the pre-existing rights

The ownership of the results as defined in the tender specifications (Annex ), and of all pre-existing rights
defined in the IPR Identification Form in accordance with Article 1.10.2 shall be fully and irrevocably
transferred by the contractor to EMSA in accordance with Article 11.13.2.

1.10.2 Intellectual property rights identification

The contractor shall provide to EMSA at the same time with the delivery of the results (and pre-existing rights)
a duly completed and signed Annex IV — IPR Identification Form, with an exhaustive list of intellectual
property rights applicable to the results and pre-existing rights, including incorporated trade secrets and third
parties' rights as provided for in Article 11.13.5.

ARTICLE I.11 — TERMINATION BY EITHER PARTY

Either party may, terminate the contract by sending formal notification to the other party with one month
written notice.

If the contract is terminated:
(@) neither party is entitled to compensation;
(b) the contractor is entitled to payment only for the services provided before termination takes effect.

The second, third and fourth paragraphs of Article 11.18.4 apply.

ARTICLE 1.12 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES

1.12.1 The contract shall be governed by Union law, complemented, where necessary, by the law of
Portugal.

1.12.2 Any dispute between the parties in relation to the interpretation, application or validity of the contract
which cannot be settled amicably shall be brought before the courts of Lisbon, Portugal.

ARTICLE I.13 — E-PROCUREMENT

The execution of the contract between EMSA and the contractor may be automated by the use of one or more
of the following applications: e-Request, e-Catalogue, e-Ordering and e-Fulfilment and e-Invoicing.
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At the request of EMSA, the use of the above applications may be mandatory during the lifetime of the
contract.

SIGNATURES

For the contractor, For EMSA,

[Company name/forename/surname/function] Manuela Tomassini,
Head of Department
Safety and Standards,
Authorising Officer

signature:
signature:

Done at: Done at Lisbon

Date: Date:

In duplicate in English.
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I — GENERAL CONDITIONS FOR SERVICE CONTRACTS

ARTICLE II.1 — DEFINITIONS
For the purpose of this contract, the following definitions apply:

‘Confidential information or document’: any information or document received by either party from the
other or accessed by either party in the context of the performance of the contract, that any of the parties has
identified in writing as confidential. It may not include information that is publicly available;

‘Conflict of interest’: a situation where the impartial and objective performance of the contract by the
contractor is compromised for reasons involving family, emotional life, political or national affinity, economic
interest, or any other shared interest with the contracting authority or any third party related to the subject
matter of the contract;

‘Creator’: means any natural person who contributes to the production of the result;

‘Force majeure’. any unforeseeable, exceptional situation or event beyond the control of the parties that
prevents either of them from fulfilling any of their obligations under the contract. The situation or event must
not be attributable to error or negligence on the part of the parties or on the part of the subcontractors and
must prove to be inevitable despite their exercising due diligence. Defaults of service, defects in equipment or
material or delays in making them available, labour disputes, strikes and financial difficulties may not be
invoked as force majeure, unless they stem directly from a relevant case of force majeure;

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made in writing by mail
or email, which provides the sender with compelling evidence that the message was delivered to the specified
recipient;

‘Fraud’: any intentional act or omission affecting the Union’s financial interests relating to the use or
presentation of false, incorrect or incomplete statements or documents or to non-disclosure of information in
violation of a specific obligation;

‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission by an economic
operator, which has, or would have, the effect of prejudicing the Union’s budget;

‘Notification’ (or ‘notify’): form of communication between the parties made in writing including by electronic
means;

‘Performance of the contract’. the execution of tasks and delivery of the purchased services by the
contractor to the contracting authority;

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to perform the contract;

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing professional
activities affect its capacity to perform the contract to an appropriate quality standard.

‘Related person’: any person who has the power to represent the contractor or to take decisions on its
behalf;

‘Substantial error’: any infringement of a contract provision resulting from an act or omission, which causes
or might cause a loss to the Union’s budget.
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ARTICLE 1.2 ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER

In the event of a joint tender submitted by a group of economic operators and where the group does not have
legal personality or legal capacity, one member of the group is appointed as leader of the group.

ARTICLE 1.3 SEVERABILITY

Each provision of this contract is severable and distinct from the others. If a provision is or becomes illegal,
invalid or unenforceable to any extent, it must be severed from the remainder of the contract. This does not
affect the legality, validity or enforceability of any other provisions of the contract, which continue in full force
and effect. The illegal, invalid or unenforceable provision must be replaced by a legal, valid and enforceable
substitute provision which corresponds as closely as possible with the actual intent of the parties under the
illegal, invalid or unenforceable provision. The replacement of such a provision must be made in accordance
with Article 11.11. The contract must be interpreted as if it had contained the substitute provision as from its
entry into force.

ARTICLE 1.4 PERFORMANCE OF THE CONTRACT

11.4.1  The contractor must provide services of high quality standards, in accordance with the state of the art
in the industry and the provisions of this contract, in particular the tender specifications and the terms
of its tender.

11.4.2 The contractor must comply with the minimum requirements provided for in the tender specifications.
This includes compliance with applicable obligations under environmental, social and labour law
established by Union law, national law and collective agreements or by the international
environmental, social and labour law provisions listed in Annex X to Directive 2014/24/EU°.

11.4.3 The contractor must obtain any permit or licence required in the State where the services are to be
provided.

1.4.4  All periods specified in the contract are calculated in calendar days, unless otherwise specified.

1.4.5 The contractor must not present itself as a representative of the contracting authority and must inform
third parties that it is not part of the European public service.

1.4.6  The contractor is responsible for the personnel who carry out the services and exercises its authority
over its personnel without interference by the contracting authority. The contractor must inform its
personnel that:

(a) they may not accept any direct instructions from the contracting authority; and
(b) their participation in providing the services does not result in any employment or contractual
relationship with the contracting authority.

I.4.7 The contractor must ensure that the personnel performing the contract and any future replacement
personnel possess the professional qualifications and experience required to provide the services, as
the case may be on the basis of the selection criteria set out in the tender specifications.

% 0JL 94 of 28.03.2014, p. 65
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11.4.8 At the contracting authority’s reasoned request, the contractor must replace any member of personnel
who:

(a) does not have the expertise required to provide the services; or
(b) has caused disruption at the premises of the contracting authority.

The contractor bears the cost of replacing its personnel and is responsible for any delay in providing
the services resulting from the replacement of personnel.

11.4.9 The contractor must record and report to the contracting authority any problem that affects its ability to
provide the services. The report must describe the problem, state when it started and what action the
contractor is taking to resolve it.

ARTICLE II.5 - COMMUNICATION BETWEEN THE PARTIES
I.5.1 Form and means of communication
Any communication of information, notices or documents under the contract must:

(a) be made in writing in paper or electronic format in the language of the contract;
(b) bear the contract number,

(c) be made using the relevant communication details set out in Article 1.8; and

(d) be sent by mail or email

If a party requests written confirmation of an email within a reasonable time, the other party must provide
an original signed paper version of the communication as soon as possible.

The parties agree that any communication made by email has full legal effect and is admissible as
evidence in judicial proceedings.

1.5.2 Date of communications by mail and email

Any communication is deemed to have been made when the receiving party receives it, unless this contract
refers to the date when the communication was sent.

Email is deemed to have been received by the receiving party on the day of dispatch of that email, provided
that it is sent to the email address indicated in Article 1.8. The sending party must be able to prove the date of
dispatch. In the event that the sending party receives a non-delivery report, it must make every effort to
ensure that the other party actually receives the communication by email or mail. In such a case, the sending
party is not held in breach of its obligation to send such communication within a specified deadline.

Mail sent to the contracting authority is deemed to have been received by the contracting authority on the date
on which the department responsible referred to in Article 1.8 registers it.

Formal notifications are considered to have been received by the receiving party on the date of receipt
indicated in the proof received by the sending party that the message was delivered to the specified recipient.
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ARTICLE II.6 = LIABILITY

11.6.1

11.6.2

11.6.3

11.6.4

11.6.5

11.6.6

The contracting authority is not liable for any damage or loss caused by the contractor, including any
damage or loss to third parties during or as a consequence of performance of the contract.

If required by the relevant applicable legislation, the contractor must take out an insurance policy
against risks and damage or loss relating to the performance of the contract. It must also take out
supplementary insurance as reasonably required by standard practice in the industry. Upon request,
the contractor must provide evidence of insurance coverage to the contracting authority.

The contractor is liable for any loss or damage caused to the contracting authority during or as a
consequence of performance of the contract, including in the event of subcontracting, but only up to
an amount not exceeding three times the total amount of the contract. However, if the damage or loss
is caused by the gross negligence or wilful misconduct of the contractor or of its personnel or
subcontractors, the contractor is liable for the whole amount of the damage or loss.

If a third party brings any action against the contracting authority in connection with the performance
of the contract, including any action for alleged breach of intellectual property rights, the contractor
must assist the contracting authority in the legal proceedings, including by intervening in support of
the contracting authority upon request. If the contracting authority’s liability towards the third party is
established and that such liability is caused by the contractor during or as a consequence of the
performance of the contract, Article 11.6.3 applies.

If the contractor is composed of two or more economic operators (i.e. who submitted a joint tender),
they are all jointly and severally liable to the contracting authority for the performance of the contract.

The contracting authority is not liable for any loss or damage caused to the contractor during or as a
consequence of performance of the contract, unless the loss or damage was caused by wilful
misconduct or gross negligence of the contracting authority.

ARTICLE II.7 - CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS

11.7.1

11.7.2

11.7.3

The contractor must take all the necessary measures to prevent any situation of conflict of interest or
professional conflicting interest.

The contractor must notify the contracting authority in writing as soon as possible of any situation that
could constitute a conflict of interest or a professional conflicting interest during the performance of
the contract. The contractor must immediately take action to rectify the situation.

The contracting authority may do any of the following:

(a) verify that the contractor’s action is appropriate;
(b) require the contractor to take further action within a specified deadline;

The contractor must pass on all the relevant obligations in writing to:
(a) its personnel;

(b) any natural person with the power to represent it or take decisions on its behalf;
(c) third parties involved in the performance of the contract, including subcontractors.
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The contractor must also ensure that the persons referred to above are not placed in a situation which
could give rise to conflicts of interest.

ARTICLE 1.8 —= CONFIDENTIALITY

11.8.1

11.8.2

11.8.3

11.8.4

The contracting authority and the contractor must treat with confidentiality any information or
documents, in any format, disclosed in writing or orally in relating to the performance of the contract
and identified in writing as confidential.

Each party must:

(&) not use confidential information or documents for any purpose other than to perform its
obligations under the contract without the prior written agreement of the other party;

(b) ensure the protection of such confidential information or documents with the same level of
protection as its own confidential information and in any case with due diligence;

(c) not disclose, directly or indirectly, confidential information or documents to third parties without
the prior written agreement of the other party.

The confidentiality obligation set out in this Article are binding on the contracting authority and the
contractor during the performance of the contract and for as long as the information or documents
remain confidential unless:

(a) the disclosing party agrees to release the receiving party from the confidentiality obligation
earlier;

(b) the confidential information or documents become public through other means than a breach of
the confidentiality obligation;

(c) the applicable law requires the disclosure of the confidential information or documents.

The contractor must obtain from any natural person with the power to represent it or take decisions on
its behalf, as well as from third parties involved in the performance of the contract, a commitment that
they will comply with this Article. At the request of the contracting authority, the contractor must
provide a document providing evidence of this commitment.

ARTICLE 1.9 - PROCESSING OF PERSONAL DATA

11.9.1

11.9.2

Any personal data included in the contract must be processed in accordance with Regulation (EC)
45/2001 of the European Parliament and of the Council of 18 December 2000 on the protection of
individuals with regard to the processing of personal data by the Community institutions and bodies
and on the free movement of such data. Such data must be processed by the data controller solely for
the purposes of the performance, management and monitoring of the contract. This does not affect its
possible transmission to bodies entrusted with monitoring or inspection tasks in application of Union
law.

The contractor has the right to access its personal data and the right to rectify any such data. The
contractor should address any queries concerning the processing of its personal data to the data
controller.
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11.9.3

11.9.4

11.9.5

11.9.6

The contractor has right of recourse at any time to the European Data Protection Supervisor.

If the contract requires the contractor to process any personal data, the contractor may act only under
the supervision of the data controller, in particular with regard to the purposes of the processing, the
categories of data that may be processed, the recipients of the data and the means by which the data
subject may exercise its rights

The contractor must grant personnel access to the data to the extent strictly necessary for the
performance, management and monitoring of the contract.

The contractor must adopt appropriate technical and organisational security measures giving due
regard to the risks inherent in the processing and to the nature of the personal data concerned in
order to:

(a) prevent any unauthorised person from gaining access to computer systems processing personal
data, and especially:

(i) unauthorised reading, copying, alteration or removal of storage media;

(i) unauthorised data inputting, as well as any unauthorised disclosure, alteration or erasure of
stored personal data;

(iif) unauthorised use of data-processing systems by means of data transmission facilities;

(b) ensure that authorised users of a data-processing system can access only the personal data to
which their access right refers;

(c) record which personal data have been communicated, when and to whom;

(d) ensure that personal data being processed on behalf of third parties can be processed only in the
manner prescribed by the contracting authority;

(e) ensure that, during communication of personal data and transport of storage media, the data
cannot be read, copied or erased without authorisation;

(f) design its organisational structure in such a way that it meets data protection requirements.

ARTICLE 11.10 — SUBCONTRACTING

11.10.1

11.10.2

The contractor must not subcontract and have the contract performed by third parties beyond the third
parties already mentioned in its tender without prior written authorisation from the contracting
authority.

Even if the contracting authority authorises subcontracting, the contractor remains bound by its
contractual obligations and is solely responsible for the performance of this contract.

11.10.3 The contractor must ensure that the subcontract does not affect the rights of the contracting authority

under this contract, particularly those under Articles 11.8, 11.13 and 11.24.
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1.L10.4 The contracting authority may request the contractor to replace a subcontractor found to be in a
situation provided for in points (d) and (e) of Article 11.18.1.

ARTICLE I1.11 — AMENDMENTS

11.11.1 Any amendment to the contract must be made in writing before all contractual obligations have been
fulfilled.

11.11.2 Any amendment must not make changes to the contract that might alter the initial conditions of the
procurement procedure or result in unequal treatment of tenderers.

ARTICLE I1.12 — ASSIGNMENT

1.L12.1 The contractor must not assign the rights and obligations arising from the contract, including claims
for payments or factoring, without prior written authorisation from the contracting authority. In such
cases, the contractor must provide the contracting authority with the identity of the intended assignee.

1.L12.2 Any right or obligation assigned by the contractor without authorisation is not enforceable against the
contracting authority.

ARTICLE I1.13 - OWNERSHIP OF THE RESULTS - INTELLECTUAL PROPERTY RIGHTS
11.13.1 Definitions
In this contract the following definitions apply:

Q) ‘results’ means any intended outcome of the performance of the contract which is delivered and finally
accepted by EMSA.

(2) ‘creator’ means any natural person who contributed to the production of the result and includes
personnel of EMSA or a third party.

3) ‘pre-existing rights’ means any intellectual property rights, including background technology, which
exist prior to EMSA or the contractor ordering them for the purpose of the contract execution and
include rights of ownership and use by the contractor, the creator, EMSA and any third parties.

11.13.2 Ownership of the results and/or the pre-existing rights

Under observance of the limitations, if any, provided by applicable laws, the ownership of the results and/or
the pre-existing rights which, under Article 1.10.1, are to be transferred to EMSA, if any, shall be fully and
irrevocably acquired by EMSA under this contract including any rights in any of the results and/or the pre-
existing rights listed in this contract, including industrial property rights, copyright and other intellectual
property rights, and all technological solutions and information contained therein. All the rights shall be
acquired by EMSA from the moment the results and/or the pre-existing rights are delivered by the contractor
and accepted by EMSA. Such delivery and acceptance are deemed to constitute an effective assignment of
rights from the contractor to EMSA.

The payment of the price as set out in the contract is deemed to include any fees payable to the contractor in
relation to the acquisition of ownership of rights by EMSA.
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Any intermediary sub-result, raw data, intermediary analysis made available by the contractor cannot be used
by EMSA without the written consent of the contractor, unless the contract explicitly provides for it to be
treated as self-contained result.

11.13.3 Licensing of the results and/or the pre-existing rights

Under observance of the limitations, if any, provided by applicable laws, the results and/or the pre-existing
rights which, under Article 1.10.1, are to be licensed to EMSA, if any, shall be fully licensed to EMSA under
this contract on a royalty-free, non-exclusive and irrevocable basis and EMSA may use the results and/or the
pre-existing rights as foreseen in Article 1.10.1 or in order forms or specific contracts. All the results and/or the
pre-existing rights shall be licensed to EMSA from the moment the results and/or the pre-existing rights are
delivered and accepted by EMSA. Such delivery and acceptance are deemed to constitute an effective
licensing of rights from the contractor to EMSA.

The licensing of the results and/or pre-existing rights to EMSA under this contract covers all territories
worldwide and is valid for the whole duration of the intellectual property rights protection.

The payment of the price as set out in the contract is deemed to include any fees payable to the contractor in
relation to the licensing of the results and/or the pre-existing rights including all forms of use of the result
and/or pre-existing rights foreseen in Article 1.10.1.

11.13.4 Modes of exploitation
Results produced as an outcome of this contract may be used by EMSA for any of the following purposes:

(@) giving access upon individual requests without the right to reproduce or exploit, as provided for by
Regulation 1049/2001 of the European Parliament and of the Council of 30 May 2001 regarding public
access to European Parliament, Council and Commission documents;

(b) storage of the original and copies made in accordance with this contract;
(c) archiving in line with the document management rules applicable to EMSA.

11.13.5 Identification and evidence of granting of pre-existing rights and rights of third parties and of
creators

When delivering the results, the contractor shall warrant to EMSA that they are free of rights or claims from
creators and third parties including in relation to pre-existing rights, for any use envisaged by EMSA, except
as expressly disclosed by the contractor to EMSA. This does not concern the moral rights of natural persons.

The contractor shall establish to that effect a list of all pre-existing rights and rights of creators and third
parties on the results of this contract or parts thereof. This list shall be provided no later than the date of
delivery of the final results.

As to the results the contractor shall clearly point out all quotations of existing textual works. The complete
reference should include as appropriate: hame of the author, title of the work, date and place of publication,
date of creation, address of publication on internet, number, volume and other information which allows the
origin to be easily identified.
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Upon request by EMSA, the contractor shall promptly provide evidence of ownership or of rights to use all the
listed pre-existing rights and rights of creators and third parties, except for the pre-existing rights and rights
owned by EMSA.

This evidence may refer, inter alia, to rights to: parts of other documents, images, graphs, tables, data,
software, technical inventions, know-how etc. (delivered in paper, electronic or other form), IT development
tools, routines, subroutines and/or other programs ("background technology"), concepts, designs, installations
or pieces of art, data, source or background materials or any other parts of external origin.

The evidence shall include all the information and/or documents required by law, including, as appropriate:
@ the name and version number of a software product;

(b) the full identification of the work and its author, developer, creator, translator, data entry person,
graphic designer, publisher, editor, photographer, producer;

(c) a copy of the licence to use the product or of the agreement granting the relevant rights to the
contractor or a reference to this licence;

(d) a copy of the agreement or extract from the employment contract granting the relevant rights to the
contractor where parts of the results were created by its personnel;

(e) the text of the disclaimer notice if any.

Provision of evidence does not release the contractor from its responsibilities in case it is found that it does
not hold the necessary rights, regardless of when and by whom this fact was revealed.

The contractor shall also warrant to EMSA that it possesses the relevant rights and powers to execute the
transfer or, as applicable, the licensing, of the results and/or of the pre-existing rights to EMSA and that it has
paid or has verified payment of all due fees, including fees due to collecting societies, related to the final
results and/or any pre-existing rights.

1.L13.6 Creators and third parties

By delivering the results the contractor shall warrant to EMSA that the creators and third parties have
undertaken not to oppose that their names be recalled when the results are presented to the public and shall
confirm that the results can be divulged. Names of authors shall be recalled on request in the manner
communicated by the contractor to EMSA.

The contractor shall obtain the consent of creators and third parties regarding the granting of the relevant
rights to EMSA and be ready to promptly provide documentary evidence of such consent upon request of
EMSA.

11.13.7 Persons appearing in photographs or films

If natural, recognisable persons appear or their voice is recorded in a result the contractor shall submit to
EMSA a statement of these persons (or of the persons exercising parental authority in case of minors or of the
persons legally responsible in case of persons with disabilities determined by a court of law or other
competent authority) where they give their permission for the described use of their image or voice on request
by EMSA. This does not apply to persons whose permission is not required in line with the law of the country
where photographs were taken, films shot or audio records made.
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11.13.8 Copyright for pre-existing rights

When the contractor retains pre-existing rights on parts of the results, reference shall be inserted to that effect
when the result is used as set out in Article 1.10.1 with the following disclaimer: © - year - EMSA. All rights
reserved. Certain parts are licensed under conditions to EMSA.

11.13.9 Visibility of EMSA funding and disclaimer
When making use of the results, the contractor shall declare that they have been produced within a contract
with EMSA and that the opinions expressed are those of the contractor only and do not represent EMSA's

official position. EMSA may waive this obligation in writing.

11.13.10 Trade secrets

Under observance of the limitations, if any, provided by applicable laws, EMSA shall have the right to disclose
trade secrets which are incorporated in the results and/or pre-existing rights to a third party who is modifying
the results and/or pre-existing rights in the name of EMSA in accordance with Article 1.10.1 provided that the
trade secrets are used solely in connection with the modification of the result and/or the pre-existing rights on

behalf of EMSA. EMSA shall ensure that the third party is bound by the confidentiality obligations contained in
this contract or by essentially corresponding confidentiality terms.

ARTICLE I1.14 - FORCE MAJEURE

11.14.1 If a party is affected by force majeure, it must immediately notify the other party, stating the nature of
the circumstances, their likely duration and foreseeable effects.

1.14.2 A party is not liable for any delay or failure to perform its obligations under the contract if that delay or
failure is a result of force majeure. If the contractor is unable to fulfil its contractual obligations owing
to force majeure, it has the right to remuneration only for the services actually provided.

11.L14.3 The parties must take all necessary measures to limit any damage due to force majeure.
ARTICLE I1.15 - LIQUIDATED DAMAGES
11.15.1 Delay in delivery

If the contractor fails to perform its contractual obligations within the applicable time limits set out in this
contract, the contracting authority may claim liquidated damages for each day of delay using the following
formula:

0.3 x (V/d)
where:
V is the price of the relevant purchase or deliverable or result;

d is the duration specified in the relevant specific contract for delivery of the relevant purchase or deliverable
or, failing that, the duration of performance of the contract specified in Article 1.3.3 expressed in days.
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Liguidated damages may be imposed together with a reduction in price under the conditions laid down in
Article 11.16.

11.15.2 Procedure

The contracting authority must formally notify the contractor of its intention to apply liquidated damages and
the corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision
becomes enforceable the day after the time limit for submitting observations has elapsed.

If the contractor submits observations, the contracting authority, taking into account the relevant observations,
must notify the contractor:

(a) of the withdrawal of its intention to apply liquidated damages; or
(b) of its final decision to apply liquidated damages and the corresponding amount.
11.15.3 Nature of liquidated damages

The parties expressly acknowledge and agree that any amount payable under this Article is not a penalty and
represents a reasonable estimate of fair compensation for the damage incurred due to failure to provide the
services within the applicable time limits set out in this contract.

1.15.4 Claims and liability

Any claim for liquidated damages does not affect the contractor’s actual or potential liability or the contracting
authority’s rights under Article 11.18.

ARTICLE 11.16 — REDUCTION IN PRICE
11.16.1 Quality standards

If the contractor fails to provide the service in accordance with the contract (‘unperformed obligations’) or if it
fails to provide the service in accordance with the expected quality levels specified in the tender specifications
(‘low quality delivery’), the contracting authority may reduce or recover payments proportionally to the
seriousness of the unperformed obligations or low quality delivery. This includes in particular cases where the
contracting authority cannot approve a report or deliverable as defined in Article 1.5 after the contractor has
submitted the required additional information, correction or new version.

A reduction in price may be imposed together with liquidated damages under the conditions of Article 11.15.
11.16.2 Procedure

The contracting authority must formally notify the contractor of its intention to reduce payment and the
corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision
becomes enforceable the day after the time limit for submitting observations has elapsed.

Page 18 of 31



If the contractor submits observations, the contracting authority, taking into account the relevant observations,
must notify the contractor:

(a) of the withdrawal of its intention to reduce payment; or
(b) of its final decision to reduce payment and the corresponding amount.
11.16.3 Claims and liability

Any reduction in price does not affect the contractor’'s actual or potential liability or the contracting authority’s
rights under Article 11.18.

ARTICLE I1.17 — SUSPENSION OF THE PERFORMANCE OF THE CONTRACT
I1.17.1 Suspension by the contractor
If the contractor is affected by force majeure, it may suspend the performance of the contract.

The contractor must immediately notify the contracting authority of the suspension. The notification must
include a description of the force majeure and state when the contractor expects to resume the provision of
services.

The contractor must notify the contracting authority as soon as it is able to resume performance of the
contract, unless the contracting authority has already terminated the contract

1.L17.2 Suspension by the contracting authority
The contracting authority may suspend may suspend the performance of the contract or any part of it:

(a) if the procedure for awarding the contract or the performance of the contract proves to have been
subject to substantial errors, irregularities or fraud;

(b) in order to verify whether the presumed substantial errors, irregularities or fraud actually occurred.

The contracting authority must formally notify the contractor of the suspension. Suspension takes effect on the
date of formal notification, or at a later date if the formal notification so provides.

The contracting authority must notify the contractor as soon as possible whether:

(a) itis lifting the suspension; or
(b) it intends to terminate the contract under Article 11.18.1 (f) or (j).

The contractor is not entitled to compensation for suspension of any part of the contract.
ARTICLE 11.18 — TERMINATION OF THE CONTRACT
11.18.1 Grounds for termination by the contracting authority

The contracting authority may terminate the contract in the following circumstances:
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(a) if provision of the services under the contract has not actually started within 15 days of the scheduled
date and the contracting authority considers the new date proposed, if any, unacceptable, taking into
account Article 11.11.2;

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required for
performance of the contract;

(c) if the contractor does not perform the contract in accordance with the tender specifications or is in
breach of another substantial contractual obligation.

(d) if the contractor or any person that assumes unlimited liability for the debts of the contractor is in one
of the situations provided for in points (a) and (b) of Article 106(1) of the Financial Regulation”;

(e) if the contractor or any related person is subject to any of the situations provided for in points (c) to (f)
of Article 106(1) or to Article 106(2) of the Financial Regulation.

(f) if the procedure for awarding the contract or the performance of the contract prove to have been
subject to substantial errors, irregularities or fraud;

(g) if the contractor does not comply with applicable obligations under environmental, social and labour
law established by Union law, national law, collective agreements or by the international
environmental, social and labour law provisions listed in Annex X to Directive 2014/24/EU;

(h) if the contractor is in a situation that could constitute a conflict of interest or a professional conflicting
interest as referred to in Article 11.7;

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership situation is likely
to substantially affect the performance of the contract or substantially modify the conditions under
which the contract was initially awarded;

() in the event of force majeure, where either resuming implementation is impossible or the necessary
ensuing amendments to the contract would mean that the tender specifications are no longer fulfilled
or result in unequal treatment of tenderers or contractors.

11.18.2 Grounds for termination by the contractor
The contractor may terminate the contract if:

(a) it has evidence that the contracting authority has committed substantial errors, irregularities or fraud in
the procedure for awarding the contract or the performance of the contract;

(b) the contracting authority fails to comply with its obligations, in particular the obligation to provide the
information needed for the contractor to perform the contract as provided for in the tender
specifications.

11.18.3 Procedure for termination

A party must formally notify the other party of its intention to terminate the contract and the grounds for
termination.

The other party has 30 days following the date of receipt to submit observations, including the measures it has
taken to continue fulfilling its contractual obligations. Failing that, the decision to terminate becomes
enforceable the day after the time limit for submitting observations has elapsed.

If the other party submits observations, the party intending to terminate must formally notify it either of the
withdrawal of its intention to terminate or of its final decision to terminate.

4 Regulation (EU, EURATOM) No 966/2012 on the financial rules applicable to the general budget of the Union, as

amended, http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex:32012R0966.
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In the cases referred to in points (a) to (d) and (g) to (i) of Article 11.18.1 and in Article 11.18.2, the date on
which the termination takes effect must be specified in the formal notification.

In the cases referred to in points (e), (f) and (j) of Article 11.18.1, the termination takes effect on the day
following the date on which the contractor receives notification of termination.

In addition, at the request of the contracting authority and regardless of the grounds for termination, the
contractor must provide all necessary assistance, including information, documents and files, to allow the
contracting authority to complete, continue or transfer the services to a new contractor or internally, without
interruption or adverse effect on the quality or continuity of the services. The parties may agree to draw up a
transition plan detailing the contractor’s assistance unless such plan is already detailed in other contractual
documents or in the tender specifications. The contractor must provide such assistance at no additional cost,
except if it can demonstrate that it requires substantial additional resources or means, in which case it must
provide an estimate of the costs involved and the parties will negotiate an arrangement in good faith.

11.18.4 Effects of termination

The contractor is liable for damage incurred by the contracting authority as a result of the termination of the
contract including the cost of appointing another contractor to provide or complete the services, unless the
damage was caused by the situation specified in Article 11.18.1 (j) or in Article 11.18.2. The contracting authority
may claim compensation for such damage.

The contractor is not entitled to compensation for any loss resulting from the termination of the contract,
including loss of anticipated profits, unless the loss was caused by the situation specified in Article 11.18.2.

The contractor must take all appropriate measures to minimise costs, prevent damage and cancel or reduce
its commitments.

Within 60 days of the date of termination, the contractor must submit any report, deliverable or result and any
invoice required for services that were provided before the date of termination.

In the case of joint tenders, the contracting authority may terminate the contract with each member of the
group separately on the basis of points (d), (e) or (g) of Article 11.18.1, under the conditions set out in Article
11.11.2.

ARTICLE 11.19 = INVOICES, VALUE ADDED TAX AND E-INVOICING
11.L19.1 Invoices and value added tax

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification data, the amount,
the currency and the date, as well as the contract reference.

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint tender) for value
added tax (VAT) purposes and must specify separately amounts not including VAT and amounts including
VAT.

The contracting authority is exempt from all taxes and duties, including VAT, in accordance with Articles 3 and
4 of the Protocol on the privileges and immunities of the European Union.
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The contractor (or leader in the case of a joint tender) must complete the necessary formalities with the
relevant authorities to ensure that the supplies and services required for performance of the contract are
exempt from taxes and duties, including VAT.

11.19.2 E-invoicing

If provided for in the special conditions, the contractor (or leader in the case of a joint tender) submits invoices
in electronic format if the conditions regarding electronic signature specified by Directive 2006/112/EC on VAT
are fulfilled, i.e. using a qualified electronic signature or through electronic data interchange.

Reception of invoices by standard format (pdf) or email is not accepted.
ARTICLE 11.20 — PRICE REVISION

If a price revision index is provided in Article 1.4.2, this Article applies to it.
Prices are fixed and not subject to revision during the first year of the contract.

At the beginning of the second and every following year of the contract, each price may be revised upwards or
downwards at the request of one of the parties.

A party may request a price revision in writing no later than three months before the anniversary date of entry
into force of the contract. The other party must acknowledge the request within 14 days of receipt.

At the anniversary date, the contracting authority must communicate the final index for the month in which the
request was received, or failing that, the last provisional index available for that month. The contractor
establishes the new price on this basis and communicates it as soon as possible to the contracting authority
for verification.

The price revision is calculated using the following formula:
Ir
Pr=Pox(—)
lo
where: Pr = revised price;
Po = price in the tender;
lo = index for the month in which the contract enters into force;
Ir = index for the month in which the request to revise prices is received.
ARTICLE 11.21 - PAYMENTS AND GUARANTEES

11.21.1 Date of payment

Payments are deemed to be effected on the date when they are debited to the contracting authority’s account.
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1.21.2 Currency
Payments are made in euros or in the currency provided for in Article I.7.
11.21.3 Conversion

The contracting authority makes any conversion between the euro and another currency at the daily euro
exchange rate published in the Official Journal of the European Union, or failing that, at the monthly
accounting exchange rate, as established by the European Commission and published on the website
indicated below, applicable on the day when it issues the payment order.

The contractor makes any conversion between the euro and another currency at the monthly accounting
exchange rate, established by the Commission and published on the website indicated below, applicable on
the date of the invoice.

http://ec.europa.eu/budget/contracts grants/info contracts/inforeuro/inforeuro _en.cfm

11.21.4 Costs of transfer
The costs of the transfer are borne as follows:

(a) the contracting authority bears the costs of dispatch charged by its bank;
(b) the contractor bears the costs of receipt charged by its bank;
(c) the party causing repetition of the transfer bears the costs for repeated transfer.

1.21.5 Pre-financing, performance and money retention guarantees

If, as provided for in Articles 1.5 or 1.6, a financial guarantee is required for the payment of pre-financing, as
performance guarantee or as retention money guarantee, it must fulfil the following conditions::

(a) the financial guarantee is provided by a bank or a financial institution approved by the contracting
authority or, at the request of the contractor and with the agreement of the contracting authority, by a
third party;

(b) the guarantor stands as first-call guarantor and does not require the contracting authority to have
recourse against the principal debtor (the contractor).

The contractor bears the cost of providing such guarantee.

Pre-financing guarantees must remain in force until the pre-financing is cleared against interim payments or
payment of the balance. Where the payment of the balance takes the form of a debit note, the pre-financing
guarantee must remain in force for three months after the debit note is sent to the contractor. The contracting
authority must release the guarantee within the following month.

Performance guarantees cover compliance with substantial contractual obligations until the contracting
authority has given its final approval for the service. The performance guarantee must not exceed 10 % of the
total price of the contract. The contracting authority must release the guarantee fully after final approval of the
service, as provided for in the contract.

Retention money guarantees cover full delivery of the service in accordance with the contract including during
the contract liability period and until its final approval by the contracting authority. The retention money
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guarantee must not exceed 10 % of the total price of the contract. The contracting authority must release the
guarantee after the expiry of the contract liability period as provided for in the contract.

The contracting authority must not request a retention money guarantee where it has requested a
performance guarantee

11.21.6 Interim payments and payment of the balance

The contractor (or leader in the case of a joint tender) must send an invoice for interim payment, as provided
for in Article 1.5 or in the tender specifications.

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the balance within
60 days of the end of the period of provision of the services, as provided for in Article 1.5 or in the tender
specifications.

Payment of the invoice and approval of documents does not imply recognition of the regularity, authenticity,
completeness and correctness of the declarations and information they contain.

Payment of the balance may take the form of recovery.
11.21.7 Suspension of the time allowed for payment

The contracting authority may suspend the payment periods specified in Article 1.5 at any time by notifying the
contractor (or leader in the case of a joint tender) that its invoice cannot be processed. The reasons the
contracting authority may cite for not being able to process an invoice are:

(a) because it does not comply with the contract;

(b) because the contractor has not produced the appropriate documents or deliverables; or

(c) because the contracting authority has observations on the documents or deliverables submitted with
the invoice.

The contracting authority must notify the contractor (or leader in the case of joint tender) as soon as possible
of any such suspension, giving the reasons for it.

Suspension takes effect on the date the contracting authority sends the notification. The remaining payment
period resumes from the date on which the requested information or revised documents are received or the
necessary further verification, including on-the-spot checks, is carried out. Where the suspension period
exceeds two months, the contractor (or leader in the case of a joint tender) may request the contracting
authority to justify the continued suspension.

Where the payment periods have been suspended following rejection of a document referred to in the first
paragraph of this Article and the new document produced is also rejected, the contracting authority reserves
the right to terminate the contract in accordance with Article 11.18.1(c).

11.21.8 Interest on late payment

On expiry of the payment periods specified in Article 1.5, the contractor (or leader in the case of a joint tender)
is entitled to interest on late payment at the rate applied by the European Central Bank for its main refinancing
operations in euros (the reference rate) plus eight points. The reference rate is the rate in force, as published
in the C series of the Official Journal of the European Union, on the first day of the month in which the
payment period ends.

Page 24 of 31



Suspension of the payment period as provided for in Article 11.21.7 is not considered as giving rise to late

payment.

Interest on late payment covers the period running from the day following the due date for payment up to and
including the date of payment as defined in Article 11.21.1.

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or leader in the
case of a joint tender) only if it requests it within two months of receiving late payment.

ARTICLE II.22 — REIMBURSEMENTS

11.22.1

11.22.2

(@)

(b)

(©)
(d)

(e)

(f)

(@)

11.22.3
(@)
(b)

(©

Where provided by the special conditions or by the tender specifications, EMSA shall reimburse the
expenses which are directly connected with execution of the tasks on production of original
supporting documents, including receipts and used tickets.

Travel expenses are reimbursed on the following basis:

The shortest and most economical normal route by rail (first class) between the seat of the
contractor and the place where the task is to be executed.

If the journey includes at least six hours of night travel between 22:00 and 7:00, the cost of
accommodation in a double sleeper.

Seat reservations and transport of necessary luggage, and supplements for high-speed trains.

Expenses arising for journeys by sea are reimbursed on presentation of the supporting documents.
The cost of transporting a car by sea is not reimbursed.

Where the person concerned travels by car, travel expenses are reimbursed on the basis of the first
class rail fare, excluding any supplements. The person is requested to provide supporting
documents as to the actual price of a first class rail ticket for the journey in question at the occasion
the experts is participating in.

Where the distance by rail exceeds 400 km, or where the route includes a sea crossing, the cost of
travel by air will be reimbursed on the basis of the fare in economy class or, if that is not available,
business class.

Taxi fares are not reimbursed
Subsistence expenses are reimbursed on the following basis:
For journeys of less than 200 km (return trip) no subsistence expenses shall be payable.

Reimbursement of accommodation is based on actual costs of accommodation on production of an
original invoice up to the ceiling as indicated in Annex Il per necessary over night stay related to the
tasks executed. Accommodation shall be arranged and paid directly by the contractor.

Flat rate daily allowance as specified in Annex lIl shall be reimbursed for days during which the
tasks are executed. This amount covers all expenses at the place where the tasks related to the
contract are executed, including the cost of meals and local transport (incl. taxi).
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(d) Daily allowance for up to two days may be paid for extra over night stays necessary to qualify for a
reduced transport fare through e.g. a stay over from Saturday to Sunday, provided the reduction
amounts at least to the extra allowance paid.

1.22.4  The cost of shipment of equipment or unaccompanied luggage shall be reimbursed provided EMSA
has given prior written authorisation.

11.22.5 Conversion between the euro and another currency shall be made as specified in Article 11.21.3.
ARTICLE II.23 — RECOVERY

1.23.1 If an amount is to be recovered under the terms of the contract, the contractor must repay the
contracting authority the amount in question.

1.23.2 Recovery procedure

Before recovery, the contracting authority must formally notify the contractor of its intention to recover the
amount it claims, specifying the amount due and the reasons for recovery and inviting the contractor to make
any observations within 30 days of receipt.

If no observations have been submitted or if, despite the observations submitted, the contracting authority
decides to pursue the recovery procedure, it must confirm recovery by formally notifying a debit note to the
contractor, specifying the date of payment. The contractor must pay in accordance with the provisions
specified in the debit note.

If the contractor does not pay by the due date, the contracting authority may, after informing the contractor in
writing, recover the amounts due:

(a) by offsetting them against any amounts owed to the contractor by the Union or by the European
Atomic Energy Community;

(b) by calling in a financial guarantee if the contractor has submitted one to the contracting authority;

(c) by taking legal action.

11.23.3 Interest on late payment

If the contractor does not honour the obligation to pay the amount due by the date set by the contracting
authority in the debit note, the amount due bears interest at the rate indicated in Article 11.21.8. Interest on late
payments will cover the period starting on the day after the due date for payment and ending on the date
when the contracting authority receives the full amount owed.

Any partial payment is first entered against charges and interest on late payment and then against the
principal amount.

11.23.4 Recovery rules in the case of joint tender

If the contract is signed by a group (joint tender), the group is jointly and severally liable under the conditions
set out in Article 11.6 (liability). The contracting authority first claims the full amount to the leader of the group.
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If the leader does not pay by the due date and if the amount cannot be offset in accordance with Article 11.23.2
(a), the contracting authority may claim the full amount to any other member of the group by notifying the debit
note already sent to the leader under Article 11.23.2.

ARTICLE II.24 — CHECKS AND AUDITS

11.24.1 The contracting authority and the European Anti-Fraud Office may check or require an audit on the
performance of the contract. This may be carried out either by OLAF’s own staff or by any other
outside body authorised to do so on their behalf.

Such checks and audits may be initiated at any moment during the performance of the contract and
up to five years starting from the payment of the balance.

The audit procedure is initiated on the date of receipt of the relevant letter sent by the contracting
authority. Audits are carried out on a confidential basis.

11.24.2 The contractor must keep all original documents stored on any appropriate medium, including
digitised originals if authorised under national law, for a period of five years starting from the payment
of the balance.

11.24.3 The contractor must grant the contracting authority’s staff and outside personnel authorised by the
contracting authority the appropriate right of access to sites and premises where the contract is
performed and to all the information, including information in electronic format, needed to conduct
such checks and audits. The contractor must ensure that the information is readily available at the
moment of the check or audit and, if so requested, that information is handed over in an appropriate
form.

11.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. The contracting
authority or its authorised representative must send it to the contractor, who has 30 days following the
date of receipt to submit observations. The contractor must receive the final report within 60 days
following the expiry of that deadline to submit observations.

On the basis of the final audit findings, the contracting authority may recover all or part of the
payments made in accordance with Article I11.23 and may take any other measure which it considers
necessary.

11.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 concerning
on-the-spot checks and inspection carried out by the Commission in order to protect the European
Communities’ financial interests against fraud and other irregularities and Regulation (EC)
No 883/2013 of the European Parliament and the Council of 11 September 2013 concerning
investigation conducted by the European Anti-Fraud Office , the European Anti-Fraud Office may
carry out investigations, including on-the-spot checks and inspections, to establish whether there
has been fraud, corruption or any other illegal activity under the contract affecting the financial
interests of the Union. Findings arising from an investigation may lead to criminal prosecution under
national law.

The investigations may be carried out at any moment during the provision of the services and up to
five years starting from the payment of the balance.

11.24.6 The Court of Auditors has the same rights as the contracting authority, particularly right of access, for
the purpose of checks and audits.
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ANNEXI

Tender specifications
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ANNEX II

Contractor's tender (No [complete] of [complete])
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ANNEX IlI
IPR Identification Form

1. CONTRACT INFORMATION
(@00 Y 011 = (o3 A 1011 01 o 1= o
[0 1 1= 167 (0] N

2. RESULTS

Do results incorporate YES NO
pre-existing rights?

(If yes, please complete part 3)

Do results/pre-existing rights YES NO
incorporate trade secrets?

(If yes, please complete part 4)

3. PRE-EXISTING RIGHTS (if applicable)
Please indicate below separately the different pre-existing rights incorporated in the results.
(In order to add another pre-existing IPR, please press the box “Add item”)

Pre-existing IP
(+short description)

IPR applicable (Please identify IPR: copyright and/or related rights; database right; patent, trademark;
design; ...)

Registered IPR?  YES [ | NO [ ]

(If Yes, please provide proof of registration)

IPR duration
(according to
national law)

IP ownership CONTRACTOR ||

THIRD PARTY [ ] PROPRIETARY license [ |
OPEN SOURCE license [ |
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Add Item X

4. TRADE SECRETS (if applicable)
Please indicate below separately the different trade secrets incorporated in the results/pre-existing rights.
(In order to add another trade secret, please press the box “Add item”)

Trade secret
(+short description)

Ownership CONTRACTOR ||

THIRD PARTY [ |

Add Item X

I, [insert name of the authorised representative of the contractor], declare that this statement is true and accurate.

Date, place and signature:

This form should be provided to EMSA at the same time with the delivery of the results (and pre-
existing rights), duly completed and signed by the authorised representative of the Contractor.
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