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FRAMEWORK CONTRACT FOR SUPPLIES 

FRAMEWORK CONTRACT NUMBER – 2016/EMSA/NEG/33/2016 

 

The European Maritime Safety Agency (hereinafter referred to as "EMSA"), with its seat at Praça Europa 4, 
1249-206, Lisbon, Portugal, VAT registration no.: 507 685 326,  

and 

The European Monitoring Centre for Drugs and Drug Addiction (hereinafter referred to as “EMCDDA”), 

(Hereinafter “the Contracting Authorities” – for general references)  

represented for the purposes of the signature of this contract by Isabel Torné, Head of Department - 
Corporate Services EMSA 

on the one part, and 

 

 

 

 

on the other part 
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HAVE AGREED 

 

to the special conditions, the general conditions for framework contracts for supplies, [the model order 
form] and the following Annexes: 

 

Annex I Tender specifications (reference No EMSA/NEG/33/2016 of 29/7/2016) 

Annex II Contractor's tender  

Annex III  Specific contract template 

which form an integral part of this contract (hereinafter referred to as “the FWC”). 

 

This FWC sets out: 

1. the procedure by which the Contracting Authorities may order supplies (and the connected services)   
from the contractor; 

2. the provisions that apply to any specific contract which the Contracting Authorities and the contractor 
may conclude under this FWC; and  

3. the obligations of the parties during and after the duration of this FWC. 

All documents issued by the contractor (end-user agreements, general terms and conditions, etc.) except its 
tender are held inapplicable, unless explicitly mentioned in the special conditions of this FWC. In all 
circumstances, in the event of contradiction between this FWC and documents issued by the contractor, this 
FWC prevails, regardless of any provision to the contrary in the contractor’s documents. 
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I - SPECIAL CONDITIONS 

ARTICLE I.1 – ORDER OF PRIORITY OF PROVISIONS 

If there is any conflict between different provisions in this FWC, the following rules must be applied: 

The provisions set out in the special conditions take precedence over those in the other parts of the FWC.  

The provisions set out in the general conditions take precedence over those in the specific contract (Annex 
III). 

The provisions set out in the specific contract (Annex III) take precedence over those in the other annexes.  

The provisions set out in the tender specifications (Annex I) take precedence over those in the tender (Annex 
II). 

The provisions set out in the FWC take precedence over those in the specific contracts.  

The provisions set out in the specific contracts take precedence over those in the requests for supplies (and 
the connected services).  

ARTICLE I.2 SUBJECT MATTER 

The subject matter of the FWC is the supply of LED lamps, bulbs or LED compatible lighting systems for 
EMSA and EMCDDA buildings as described in the Tender Specifications (Annex I). 

The contractor shall also provide the connected services, namely installation/replacement services as 
described in the Tender Specifications (Annex I). 

ARTICLE I.3 ENTRY INTO FORCE AND DURATION OF THE FWC 

I.3.1 The FWC shall enter into force on the date on which it is signed by the last party. 

I.3.2 The implementation of the FWC cannot start before its entry into force.  

I.3.3 The FWC is concluded for a period of 12 months with effect from the date of its entry into force. 

I.3.4 The parties must sign any specific contract before the FWC expires. 

 The FWC continues to apply to such specific contracts after its expiry. The supplies (and connected 
services) relating to such specific contracts must be delivered/performed no later than six months 
after its expiry. 

 I.3.5  FWC renewal 

The FWC is renewed automatically up to three times for 12 months each, unless one of the parties receives 
formal notification to the contrary at least three months before the end of the ongoing duration. Renewal does 
not change or postpone any existing obligations. 
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ARTICLE I.4 IMPLEMENTATION OF THE FWC 

I.4.1 Type of contract 

The contractor is selected for a single FWC. 

I.4.2 Period of provision of the supplies (and the connected services) 

The period for the provision of the supplies (and the connected services) starts to run from the date on which 
the specific contract is signed by the last party.  

I.4.3 Implementation of single FWC  

The Contracting Authorities may order supplies by sending the contractor a specific contract in paper format.  

Within 10 working days, the contractor must either: 

- send the specific contract back to the Contracting Authority signed and dated; or 

- send an explanation of why it cannot accept it.  

If the contractor repeatedly refuses to sign the specific contracts or repeatedly fails to send them back on 
time, the contractor may be considered in breach of its obligations under this FWC as set out in Article II.17.1 
(c). 

I.4.4 DELIVERY 

The supplies must be delivered at the EMSA and/or EMCDDA premises, located in Praça Europa nr. 4, 1249-
206 Lisbon, or Praça Europa nr. 1,1249-2016 Lisbon, respectively. DDP Incoterms shall apply to this contract. 

 Deliveries may be made on any working day during normal working hours, at the agreed place of delivery. 

I.4.5    INSTALLATION/ REPLACEMENT SERVICES 

The connected services – namely installation and/or replacement services shall be provided upon the 
Contracting Authorities requests, as detailed in the specific contracts. 

ARTICLE I.5 - PRICES 

I.5.1 Maximum amount of the FWC and maximum prices 

The maximum amount covering all purchases under this FWC, including all renewals is EUR (xxxxx). 
However, this does not bind the Contracting Authorities to purchase for the maximum amount. 

The maximum prices of the supplies (and the connected services) are as listed in Annex II. 

 I.5.2 Price revision index
 

Price revision is not applicable to this FWC. 



 

Page 5 of 30  

  

  

ARTICLE I.6 – PAYMENT ARRANGEMENTS 

 I.6.1 Pre-financing 

Pre-financing is not applicable to this FWC. 

I.6.2 Interim payment 

Interim payment is not applicable to this FWC. 

I.6.3 Payment of the balance 

The contractor (or leader in the case of a joint tender) may claim the payment of the balance in accordance 
with Article II.20.6.  

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the balance due 
under a specific contract, as provided for in the tender specifications and accompanied by the following:  

a) the relevant certificate of conformity of supplies, the Verification report and the Recycling certificate (in 
line with Annex I – Tender specifications). 

The Contracting Authorities must approve any submitted documents or supplies and pay within 60 days from 
receipt of the invoice. 

If the Contracting Authorities have observations to make, it must send them to the contractor (or leader in the 
case of a joint tender) and suspend the time limit for payment in accordance with Article II.20.7.  

The contractor (or leader in the case of a joint tender) has 10 days to submit additional information or 
corrections or new supplies if the Contracting Authorities require it.  

The Contracting Authorities must give approval and pay within the remainder of the time-limit indicated in 
point (2.) unless it rejects partially or fully the submitted documents or supplies. 

I.6.4 Performance guarantee 

Performance guarantee is not applicable to this FWC. 

I.6.5 Retention money guarantee 

Retention money guarantee is not applicable to this FWC. 

ARTICLE I.7 – BANK ACCOUNT 

Payments shall be made to the contractor’s bank account denominated in euro identified as follows: 

Name of bank:  

Full address of branch:  

Exact designation of account holder:  

Full account number (IBAN code):  
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ARTICLE I.8 – COMMUNICATION DETAILS  

For the purpose of this FWC, communications must be sent to the following addresses: 

EMSA: 

European Maritime Safety Agency 

  Isabel Torné,  

  Head of Department “Corporate Services” 

Praça Europa 4 

1249-206 Lisbon 

Portugal 

 

EMCDDA: 

European Monitoring Centre for Drugs and Drug Addiction 

Dante Storti 

Head of Administration Unit 

Praça Europa 1 

1249-289 Lisbon 

Portugal 

 

Contractor: 

 

 

 

 

Invoices shall be sent to the following addresses: 

EMSA: 

European Maritime Safety Agency 

Invoice Registration (IR) 

Unit A.2 – Legal and Financial Affairs 

Praça Europa 4 

1249-206 Lisbon 

Portugal  
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ARTICLE I.9 - DATA CONTROLLER 

For the purpose of Article II.9, the data controller is Isabel Torné, Head of Department – “Corporate Services” 
EMSA.  

ARTICLE I.10 - TERMINATION BY EITHER PARTY 

Either party may terminate the FWC and/or the FWC and specific contracts by sending formal notification to 
the other party with one month written notice.  

If the FWC or a specific contract is terminated: 

(a) neither party is entitled to compensation; 

(b) the contractor is entitled to payment only for the supplies delivered before termination takes effect.  

The second, third and fourth paragraphs of Article II.17.4 apply. 

ARTICLE I.11 - APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

I.11.1 The FWC shall be governed by Union law, complemented, where necessary, by the law of Portugal. 

I.11.2 Any dispute between the parties in relation to the interpretation, application or validity of the FWC 
which cannot be settled amicably shall be brought before the courts of Lisbon, Portugal. 

ARTICLE I.12 – INTER-INSTITUTIONAL CONTRACT 

 I.12.1 This FWC is interinstitutional. EMSA acts on its own behalf and on behalf of EMCDDA, for which it 
has received a power of attorney before FWC signature. EMSA signs the FWC and any amendments 
on behalf of itself and of EMCDDA. 

1.12.2 EMSA is the leading contracting authority, representing both participating contracting authorities. 
Each contracting authority is responsible for the particular specific contracts it awards. 

I.12.3 If the contractor has a complaint about the conclusion, performance or termination of a specific 
contract, the contractor remains bound by its obligations under the FWC and other specific contracts. 

ARTICLE I.13 – E-PROCUREMENT 

The execution of the contract between the Contracting Authorities and the contractor may be automated by 
the use of one or more of the following applications: e-Request, e-Catalogue, e-Ordering and e-Fulfilment and 
e-Invoicing.  
At the request of the Contracting Authorities, the use of the above applications may be mandatory during the 
lifetime of the contract.  
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SIGNATURES  

For the contractor, 

 

 

 

signature: _______________________ 

 

For EMSA/EMCDDA, 

Isabel Torné, Head of Department – 
“Corporate Services” EMSA  

 

signature:_____________________ 

 

Done at:                

Date:  

Done at Lisbon 

Date: 

 

In duplicate in English. 
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II - GENERAL CONDITIONS FOR FRAMEWORK CONTRACT FOR SUPPLIES 

ARTICLE II.1 – DEFINITIONS 

For the purpose of this FWC, the following definitions (indicated in italics in the text) apply: 

 ‘Confidential information or document’: any information or document received by either party from the 
other or accessed by either party in the context of the implementation of the FWC, that any of the parties has 
identified in writing as confidential. It may not include information that is publicly available; 

‘Conflict of interest’: a situation where the impartial and objective implementation of the FWC by the 
contractor is compromised for reasons involving family, emotional life, political or national affinity, economic 
interest, or any other shared interest with the Contracting Authorities or any third party related to the subject 
matter of the FWC; 

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the parties that 
prevents either of them from fulfilling any of their obligations under the FWC. The situation or event must not 
be attributable to error or negligence on the part of the parties or on the part of the subcontractors and must 
prove to be inevitable despite their exercising due diligence. Defaults, defects in equipment or material or 
delays in making them available, labour disputes, strikes and financial difficulties may not be invoked as force 
majeure, unless they stem directly from a relevant case of force majeure;  

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made in writing by mail 
or email, which provides the sender with compelling evidence that the message was delivered to the specified 
recipient;  

‘Fraud’: any intentional act or omission affecting the Union’s financial interests relating to the use or 
presentation of false, incorrect or incomplete statements or documents or to non-disclosure of information in 
violation of a specific obligation;  

‘Implementation of the FWC’: the purchase of supplies envisaged in the FWC through the signature and 
performance of specific contracts; 

 ‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission by an economic 
operator, which has, or would have, the effect of prejudicing the Union’s budget. 

‘Notification’ (or ‘notify’): form of communication between the parties made in writing including by electronic 
means;  

‘Order form’: a simplified form of specific contract by which the Contracting Authorities order supplies under 
this FWC; 

‘Performance of a specific contract’: the execution of tasks and delivery of the purchased supplies by the 
contractor to the Contracting Authorities;  

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to implement the FWC; 

 ‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing professional 
activities affect its capacity to implement the FWC or to perform a specific contract to an appropriate quality 
standard.  

‘Related person’: any person who has the power to represent the contractor or to take decisions on its 
behalf;  
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‘Request for supplies: a document from the Contracting Authorities requesting that the contractors in a 
multiple FWC provide a specific tender for supplies whose terms are not entirely defined under the FWC; 

‘Specific contract’: a contract implementing the FWC and specifying details of a supply to be provided; 

‘Substantial error’: any infringement of a contract provision resulting from an act or omission, which causes 
or might cause a loss to the Union’s budget. 

ARTICLE II.2 – ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER 

In the event of a joint tender submitted by a group of economic operators and where the group does not have 
legal personality or legal capacity, one member of the group is appointed as leader of the group.  

ARTICLE II.3 – SEVERABILITY 

Each provision of this FWC is severable and distinct from the others. If a provision is or becomes illegal, 
invalid or unenforceable to any extent, it must be severed from the remainder of the FWC. This does not affect 
the legality, validity or enforceability of any other provisions of the FWC, which continue in full force and effect. 
The illegal, invalid or unenforceable provision must be replaced by a legal, valid and enforceable substitute 
provision which corresponds as closely as possible with the actual intent of the parties under the illegal, 
invalid or unenforceable provision. The replacement of such a provision must be made in accordance with 
Article II.11. The FWC must be interpreted as if it had contained the substitute provision as from its entry into 
force. 

ARTICLE II.4 – DELIVERY OF SUPPLIES 

II.4.1 Signature of the FWC does not guarantee any actual purchase. The Contracting Authorities are 
bound only by specific contracts implementing the FWC. 

II.4.2 The contractor must comply with the minimum requirements provided for in the tender specifications. 
This includes compliance with applicable obligations under environmental, social and labour law 
established by Union law, national law and collective agreements or by the international 
environmental, social and labour law provisions listed in Annex X to Directive 2014/24/EU

1
. 

II.4.3 All periods specified in the FWC are calculated in calendar days, unless otherwise specified. 

II.4.4 The contractor must not present itself as a representative of the Contracting Authorities and must 
inform third parties that it is not part of the European public service. 

II.4.5 The contractor is responsible for the personnel who perform the contract and exercises its authority 
over its personnel without interference by the Contracting Authorities. The contractor must inform its 
personnel that: 

(a) they may not accept any direct instructions from the Contracting Authorities; and 
(b) their participation in providing the supplies does not result in any employment or contractual 

relationship with the Contracting Authorities. 

II.4.6 The contractor must ensure that the personnel implementing the FWC and any future replacement 
personnel possess the professional qualifications and experience required to provide the supplies, as 
the case may be on the basis of the selection criteria set out in the tender specifications. 

II.4.7 At the Contracting Authorities reasoned request, the contractor must replace any member of 
personnel who: 

                                                           
1
  OJ L 94 of 28.03.2014, p. 65 
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(a) does not have the expertise required to provide the supplies; or 
(b) has caused disruption at the premises of the Contracting Authorities. 

The contractor bears the cost of replacing its personnel and is responsible for any delay in providing 
the supplies resulting from the replacement of personnel. 

 
II.4.8 The contractor must record and report to the Contracting Authorities any problem that affects its ability 

to deliver the supplies. The report must describe the problem, state when it started and what action 
the contractor is taking to resolve it. 

 
II.4.9 Delivery 
 

(a) Time allowed for delivery 
 
The time allowed for delivery is calculated in accordance with Article I.4. 
 

(b) Date, time and place of delivery 
 
The Commission must be notified in writing of the exact date of delivery within the period indicated in 
Article I.4. All deliveries must be made at the agreed place of delivery during the hours indicated in 
Article I.4. 
The contractor must bear all costs and risks involved in delivering the supplies to the place of delivery. 

 
(c) Consignment note 

 
Each delivery must be accompanied by a consignment note in duplicate, duly signed and dated by the 
contractor or its carrier, giving the specific contract number and particulars of the supplies delivered. 
One copy of the consignment note must be countersigned by the Contracting Authorities and returned 
to the contractor or to its carrier. 

 
II.4.10 Certificate of conformity 
  

Signature of the consignment note by the Contracting Authorities, as provided for in point (c) of Article 
II.4.11 is simply an acknowledgment of the fact that that the delivery took place and in no way implies 
conformity of the supplies with the specific contract. 
 
Conformity of the supplies delivered must be evidenced by the signature of a certificate to this effect 
by the Contracting Authorities no later than one month after the date of delivery, unless otherwise 
specified in the special conditions or in the tender specifications. 
 
Conformity must be declared only where the conditions laid down in the FWC and in the specific 
contract are satisfied and the supplies conform to the tender specifications. 
 
If, for reasons attributable to the contractor, the Contracting Authorities are unable to accept the 
supplies, the contractor must be notified in writing at the latest by the deadline for conformity. 

 
II.4.11 Conformity of the supplies delivered with the FWC 

The supplies delivered by the contractor to the Contracting Authorities must be in conformity in 
quantity, quality, price and packaging with the FWC and the relevant specific contract. 

The supplies delivered must: 

(a) correspond to the description given in the tender specifications and possess the characteristics of the 
supplies provided by the contractor to the Contracting Authorities as a sample or model; 

(b) be fit for any specific purpose required of them by the Contracting Authorities and made known to the 
contractor at the time of conclusion of this FWC and accepted by the contractor; 

(c) be fit for the purposes for which supplies of the same type are normally used; 
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(d) demonstrate the high quality standards and performance which are normal in supplies of the same 
type and which the Contracting Authorities can reasonably expect, given the nature of the supplies 
and taking into account any public statements on the specific characteristics of the supplies made by 
the contractor, the producer or its representative, particularly in advertising or on labelling; in 
accordance with the state of the art in the industry and the provisions of this FWC, in particular the 
tender specifications and the terms of its tender. 

(e) be packaged according to the usual method for supplies of the same type or, failing this, in a way 
designed to preserve and protect them. 

II.4.12 Remedy 

The contractor must be liable to the Contracting Authorities for any lack of conformity which exists at 
the time the supplies are verified. 

In case of lack of conformity, without prejudice to Article II.14 on liquidated damages applicable to the 
total price of the supplies concerned, the Contracting Authorities are entitled: 

(a) either to have the supplies brought into conformity, free of charge, by repair or replacement; 
(b) or to have an appropriate reduction made in the price. 

Any repair or replacement must be completed within a reasonable time and without any significant 
inconvenience to the Contracting Authorities, taking account of the nature of the supplies and the 
purpose for which they are required by the Contracting Authorities. 

The term ‘free of charge’ in paragraph (b) refers to the costs incurred to bring the supplies into 
conformity, particularly the cost of postage, labour and materials. 

II.4.13 Assembly 

If required by the tender specifications (Annex I), the contractor must assemble the supplies delivered 
within a period of one month unless otherwise specified in the special conditions. 

Any lack of conformity resulting from incorrect installation of the supplies must be deemed to be 
equivalent to lack of conformity of the supplies if installation forms part of the FWC and the supplies 
were installed by the contractor or under its responsibility. This applies equally if the product was to 
be installed by the Contracting Authorities and was incorrectly installed owing to a shortcoming in the 
installation instructions. 

II.4.14 Services provided to supplies 

 If required by the tender specifications, services to supplies must be provided accordingly. 

II.4.15 General provisions concerning supplies 

(a) Packaging 

The supplies must be packaged in strong boxes or crates or in any other way that ensures that the 
contents remain intact and prevents damage or deterioration. Packaging, pallets, etc., including 
contents, must not weigh more than 500 kg. 

Unless otherwise specified in the special conditions or in the tender specifications (Annex I), pallets 
must be considered as one-way packaging and must not be returned. Each box must be clearly 
labelled with the following information: 

- Name of contracting authority and address for delivery; 
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- name of contractor; 
- description of contents; 
- date of delivery; 
- number and date of specific contract; 
- EC code number of article. 

(b) Guarantee 

The supplies must be guaranteed against all defects in manufacture or materials for two years from 
the date of delivery, unless provision is made for a longer period in the tender specifications. 

The contractor must guarantee that any permits and licences required for manufacturing and selling 
the supplies have been obtained. 

The contractor must replace at its own expense, within a reasonable time limit to be determined by 
agreement between the parties, any items which become damaged or defective in the course of 
normal use during the guarantee period. 

The contractor is responsible for any conformity defect which exists at the time of delivery, even if this 
defect does not appear until a later date. 

The contractor is also responsible for any conformity defect which occurs after delivery and is 
ascribable to non-compliance with its obligations, including failure to provide a guarantee that, for a 
certain period, supplies used for the purposes for which they are normally used or for a specific 
purpose will preserve their qualities or characteristics as specified. 

If part of an item is replaced, the replacement part must be guaranteed under the same terms and 
conditions for a further period of the same duration as that specified above. 

If a defect is found to originate in a systematic flaw in design, the contractor must replace or modify all 
identical parts incorporated in the other supplies that are part of the order, even though they may not 
have been the cause of any incident. In this case, the guarantee period must be extended as stated 
above. 

ARTICLE II.5 COOMUNICATION BETWEEN THE PARTIES 

 

II.5.1  Form and means of communication 

 Any communication of information, notices or documents under the FWC must: 

(a) be made in writing in paper or electronic format in the language of the contract;  
(b) bear the FWC number and, if applicable, the specific contract number; 
(c) be made using the relevant communication details set out in Article I.8; and 
(d) be sent by mail, email or, for the documents specified in the special conditions  

If a party requests written confirmation of an e-mail within a reasonable time, the other party must 
provide an original signed paper version of the communication as soon as possible. 

The parties agree that any communication made by email has full legal effect and is admissible as 
evidence in judicial proceedings. 

II.5.2 Date of communications by mail and email 
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Any communication is deemed to have been made when the receiving party receives it, unless this 
FWC contract refers to the date when the communication was sent. 
 
E-mail is deemed to have been received by the receiving party on the day of dispatch of that e-mail, 
provided that it is sent to the e-mail address indicated in Article I.8. The sending party must be able to 
prove the date of dispatch. In the event that the sending party receives a non-delivery report, it must 
make every effort to ensure that the other party actually receives the communication by email or mail. 
In such a case, the sending party is not held in breach of its obligation to send such communication 
within a specified deadline. 
 
Mail sent to the Contracting Authorities is deemed to have been received by these on the date on 
which the department responsible referred to in Article I.8 registers it. 
 
Formal notifications are considered to have been received by the receiving party on the date of 
receipt indicated in the proof received by the sending party that the message was delivered to the 
specified recipient.  

 
ARTICLE II.6 LIABILITY 
 
II.6.1 The Contracting Authorities are not liable for any damage or loss caused by the contractor, including 

any damage or loss to third parties during or as a consequence of implementation of the FWC. 
 
II.6.2 If required by the relevant applicable legislation, the contractor must take out an insurance policy 

against risks and damage or loss relating to the implementation of the FWC. It must also take out 
supplementary insurance as reasonably required by standard practice in the industry. Upon request, 
the contractor must provide evidence of insurance coverage to the Contracting Authorities. 

 
II.6.3 The contractor is liable for any loss or damage caused to the Contracting Authorities during or as a 

consequence of implementation of the FWC, including in the event of subcontracting, but only to an 
amount not exceeding three times the total amount of the relevant specific contract However, if the 
damage or loss is caused by the gross negligence or wilful misconduct of the contractor or of its 
personnel or subcontractors, the contractor is liable for the whole amount of the damage or loss. 

 
II.6.4 If a third party brings any action against the Contracting Authorities in connection with the 

implementation of the FWC, the contractor must assist the Contracting Authorities in the legal 
proceedings, including by intervening in support of the Contracting Authorities upon request.  
 
If the Contracting Authorities liability towards the third party is established and that such liability is 
caused by the contractor during or as a consequence of the implementation of the FWC, Article II.6.3 
applies.  

 
II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a joint tender), 

they are all jointly and severally liable to the Contracting Authorities for the implementation of the 
FWC. 

 
II.6.6 The Contracting Authorities are not liable for any loss or damage caused to the contractor during or 

as a consequence of implementation of the FWC, unless the loss or damage was caused by wilful 
misconduct or gross negligence of the Contracting Authorities. 

 

ARTICLE II.7 CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS 

II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict of interest or 
professional conflicting interest.  

 
II.7.2 The contractor must notify the Contracting Authorities in writing as soon as possible of any situation 

that could constitute a conflict of interest or a professional conflicting interest during the 
implementation of the FWC. The contractor must immediately take action to rectify the situation.  
The Contracting Authorities may do any of the following: 
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(a) verify that the contractor’s action is appropriate;  
(b) require the contractor to take further action within a specified deadline;  
(c) decide not to award a specific contract to the contractor.  

II.7.3 The contractor must pass on all the relevant obligations in writing to: 

(a) its personnel;  
(b) any natural person with the power to represent it or take decisions on its behalf;  
(c) third parties involved in the implementation of the FWC, including subcontractors.  

The contractor must also ensure that the persons referred to above are not placed in a situation which 
could give rise to conflicts of interest.  

ARTICLE II.8 CONFIDENTIALITY  

II.8.1 The Contracting Authorities and the contractor must treat with confidentiality any information or 
documents, in any format, disclosed in writing or orally relating to the implementation of the FWC and 
identified in writing as confidential. 

II.8.2 Each party must: 

(a) not use confidential information or documents for any purpose other than to perform its obligations   
under the FWC or a specific contract without the prior written agreement of the other party;  

(b) ensure the protection of such confidential information or documents with the same level of protection  
as its own confidential information or documents, and in any case with due diligence;  

(c) not disclose directly or indirectly, confidential information or documents to third parties without the 
prior  written agreement of the other party. 

II.8.3 The confidentiality obligation set out in this Article are binding on the Contracting Authorities and the 
contractor during the implementation of the FWC and for as long as the information or documents 
remain confidential unless:  

(a) the disclosing party agrees to release the receiving party from the confidentiality obligation earlier;  
(b) the confidential information or documents become public through other means than a breach of the 

confidentiality obligation,  

the applicable law requires the disclosure of the confidential information or documents. 

II.8.4  The contractor must obtain from any natural person with the power to represent it or take decisions on 
its behalf, as well as from third parties involved in the implementation of the FWC a commitment that 
they will comply with this Article. At the request of the Contracting Authorities, the contractor must 
provide a document providing evidence of this commitment. 

ARTICLE II.9 PROCESSING OF PERSONAL DATA 

II.9.1 Any personal data included in the FWC must be processed in accordance with Regulation (EC) No 
45/2001 of the European Parliament and of the Council of 18 December 2000 on the protection of 
individuals with regard to the processing of personal data by the Community institutions and bodies and 
on the free movement of such data. Such data must be processed by the data controller solely for the 
purposes of the implementation, management and monitoring of the FWC. This does not affect its 
possible transmission to the bodies entrusted with monitoring or inspection tasks in application of Union 
law. 

II.9.2 The contractor has the right to access its personal data and the right to rectify any such data. The 
contractor should address any queries concerning the processing of its personal data to the data 
controller. 
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II.9.3 The contractor has right of recourse at any time to the European Data Protection Supervisor. 

II.9.4 If the FWC requires the contractor to process any personal data, the contractor may act only under the 
supervision of the data controller, in particular with regard to the purposes of the processing, the 
categories of data that may be processed, the recipients of the data and the means by which the data 
subject may exercise its rights. 

II.9.5 The contractor must grant personnel access to the data to the extent strictly necessary for the 
implementation, management and monitoring of the FWC. 

II.9.6 The contractor must adopt appropriate technical and organisational security measures giving due 
regard to the risks inherent in the processing and to the nature of the personal data concerned, in 
order to: 

(a) prevent any unauthorised person from gaining access to computer systems processing personal data,  
and especially: 

(i) unauthorised reading, copying, alteration or removal of storage media; 
(ii)  unauthorised data inputting, as well as any unauthorised disclosure, alteration or erasure of stored  

personal data; 
(iii)  unauthorised use of data processing systems by means of data transmission facilities; 

(b) ensure that authorised users of a data-processing system can access only the personal data to 
which their access right refers; 

(c)    record which personal data have been communicated, when and to whom; 
(d) ensure that personal data being processed on behalf of third parties can be processed only in the   

manner prescribed by the Contracting Authorities; 
(e) ensure that, during communication of personal data and transport of storage media, the data cannot 

be read, copied or erased without authorisation; 
(f)   design its organisational structure in such a way that it meets data protection requirements. 

ARTICLE II.10 SUBCONTRACTING 

II.10.1  The contractor must not subcontract and have the FWC implemented by third parties beyond the third 
parties already mentioned in its tender without prior written authorisation from the Contracting 
Authorities. 

II.10.2 Even if the Contracting Authorities authorise subcontracting, the contractor remains bound by its 
contractual obligations and is be solely responsible for the implementation of the FWC. 

II.10.3 The contractor must ensure that the subcontract does not affect the rights of the Contracting 
Authorities under this FWC, particularly those under Articles II.8 and II.23. 

II.10.4 The Contracting Authorities may request the contractor to replace a subcontractor found to be in a 
situation provided for in points (d) and (e) of Article II.17.1. 

ARTICLE II.11 AMENDMENTS 

II.11.1 Any amendment to the FWC or a specific contract must be made in writing before all contractual 
obligations have been fulfilled. A specific contract does not constitute an amendment to the FWC. 

II.11.2 Any amendment must not make changes to the FWC or a specific contract that might alter the initial 
conditions of the procurement procedure or result in unequal treatment of tenderers or contractors. 

ARTICLE II.12 ASSIGNMENT 
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II.12.1 The contractor must not assign any of the rights and obligations arising from the FWC, including 
claims for payments or factoring, without prior written authorisation from the Contracting Authorities. 
In such cases, the contractor must provide the Contracting Authorities with the identity of the intended 
assignee. 

II.12.2 Any right or obligation assigned by the contractor without authorisation is not enforceable against the 
Contracting Authorities. 

ARTICLE II.13 FORCE MAJEURE 

II.13.1 If a party is affected by force majeure, it must immediately notify the other party, stating the nature of 
the circumstances, their likely duration and foreseeable effects. 

II.13.2 A party is not liable for any delay or failure to perform its obligations under the FWC if that delay or 
failure is a result of force majeure. If the contractor is unable to fulfil its contractual obligations owing 
to force majeure, it has the right to remuneration only for the supplies actually delivered and which 
obtain a certificate of conformity. 

 
II.13.3 The parties must take all necessary measures to limit any damage due to force majeure. 
 
 
ARTICLE II.14 LIQUIDATED DAMAGES 
 

II.14.1 Delay in delivery 

If the contractor fails to perform its contractual obligations within the applicable time limits set out in 
this FWC, the Contracting Authorities may claim liquidated damages for each day of delay using the 
following formula:  

0.3 x (V/d)  
 

where:  
 

V is the price of the relevant purchase or supply; 
 

d is the duration specified in the relevant specific contract for delivery of the relevant purchase or 
supply or, failing that, the period between the date specified in Article I.4.2 and the date of delivery or 
performance specified in the relevant specific contract, expressed in days. 

 
Liquidated damages may be imposed together with a reduction in price under the conditions laid 
down in Article II.15. 

 
II.14.2 Procedure 

The Contracting Authorities must formally notify the contractor of its intention to apply liquidated 
damages and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, the 
decision becomes enforceable the day after the time limit for submitting observations has elapsed.  

If the contractor submits observations, the Contracting Authorities, taking into account the relevant 
observations, must notify the contractor:  

(a) of the withdrawal of its intention to apply liquidated damages; or  

(b) of its final decision to apply liquidated damages and the corresponding amount.  
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II.14.3 Nature of liquidated damages 

The parties expressly acknowledge and agree that any amount payable under this Article is not a 
penalty and represents a reasonable estimate of fair compensation for the damage incurred due to 
failure to provide the supplies within the applicable time limits set out in this FWC. 

II.14.4 Claims and liability 

Any claim for liquidated damages does not affect the contractor’s actual or potential liability or the 
Contracting Authorities rights under Article II.17. 

ARTICLE II.15 REDUCTION IN PRICE 

II.15.1 Quality standards 

If the contractor fails to deliver the supply in accordance with the FWC or a specific contract 
(‘unperformed obligations’) or if it fails to deliver the supply in accordance with the expected quality 
levels specified in the tender specifications (‘low quality delivery’), the Contracting Authorities may 
reduce or recover payments proportionally to the seriousness of the unperformed obligations or low 
quality delivery. This includes in particular cases where the Contracting Authorities cannot approve a 
document or deliver a certificate of conformity for supply as defined in Article I.6 after the contractor 
has submitted the required additional information, correction or new supply.  

A reduction in price may be imposed together with liquidated damages under the conditions of Article 
II.14. 

 
II.15.2 Procedure 

The Contracting Authorities must formally notify the contractor of their intention to reduce payment 
and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, the 
decision becomes enforceable the day after the time limit for submitting observations has elapsed.  

If the contractor submits observations, the Contracting Authorities, taking into account the relevant 
observations, must notify the contractor:  

(a) of the withdrawal of its intention to reduce payment; or  

(b) of its final decision to reduce payment and the corresponding amount.  

II.15.3 Claims and liability 

Any reduction in price does not affect the contractor’s actual or potential liability or the Contracting 
Authorities rights under Article II.17. 

ARTICLE II.16 SUSPENSION OF THE IMPLEMENTATION OF THE FWC 

II.16.1 Suspension by the contractor 

If the contractor is affected by force majeure, it may suspend the performance of a specific contract. 

The contractor must immediately notify the Contracting Authorities of the suspension. The notification 
must include a description of the force majeure and state when the contractor expects to resume the 
performance of the contract. 
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The contractor must notify the Contracting Authorities as soon as it is able to resume performance of 
the specific contract, unless the Contracting Authorities have already terminated the FWC or the 
specific contract.  

II.16.2 Suspension by the Contracting Authorities 

The Contracting Authorities may suspend the implementation of the FWC or performance of a specific 
contract or any part of it: 

(a) if the procedure for awarding the FWC or a specific contract or the implementation of the FWC proves 
to have been subject to substantial errors, irregularities or fraud;  

(b) in order to verify whether the presumed substantial errors, irregularities or fraud actually occurred.  

The Contracting Authorities must formally notify the contractor of the suspension. Suspension takes 
effect on the date of formal notification, or at a later date if the formal notification so provides.  

The Contracting Authorities must notify the contractor as soon as possible whether: 

(a) it is lifting the suspension; or 
(b) it intends to terminate the FWC or a specific contract under Article II.17.1(f) or (j). 

The contractor is not entitled to compensation for suspension of any part of the FWC or a specific 
contract. 

ARTICLE II.17 TERMINATION OF THE FWC 

II.17.1 Grounds for termination by the Contracting Authorities 

The Contracting Authorities may terminate the FWC or a specific contract in the following 
circumstances: 

(a) if provision of the supplies under a pending specific contract has not actually started within 15 days of 
the scheduled date and the Contracting Authorities consider the new date proposed, if any, 
unacceptable, taking into account Article II.11.2; 

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required for 
implementation of the FWC; 

(c) if the contractor does not implement the FWC or perform the specific contract in accordance with the 
tender specifications or request for supplies or is in breach of another substantial contractual 
obligation or repeatedly refuses to sign specific contracts. Termination of three or more specific 
contracts in these circumstances also constitutes grounds for termination of the FWC; 

(d) if the contractor or any person that assumes unlimited liability for the debts of the contractor is in one 
of the situations provided for in points (a) and (b) of Article 106(1) of the Financial Regulation

2
; 

(e) if the contractor or any related person is subject to any of the situations provided for in points (c) to (f) 
of Article 106(1) or to Article 106(2) of the Financial Regulation. 

(f) if the procedure for awarding the FWC or the implementation of the FWC prove to have been subject 
to substantial errors, irregularities or fraud; 

(g) if the contractor does not comply with applicable obligations under environmental, social and labour 
law established by Union law, national law, collective agreements or by the international 
environmental, social and labour law provisions listed in Annex X to Directive 2014/24/EU;  

(h) if the contractor is in a situation that could constitute a conflict of interest or a professional conflicting 
interest as referred to in Article II.7;  

                                                           
2
  Regulation (EU, EURATOM) No 966/2012 on the financial rules applicable to the general budget of the Union, as amended http://eur-

lex.europa.eu/legal-content/EN/TXT/?uri=celex:32012R0966  

http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex:32012R0966
http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex:32012R0966
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(i) if a change to the contractor’s legal, financial, technical, organisational or ownership situation is likely 
to substantially affect the implementation of the FWC or substantially modify the conditions under 
which the FWC was initially awarded; 

(j) in the event of force majeure, where either resuming implementation is impossible or the necessary 
ensuing amendments to the FWC or a specific contract would mean that the tender specifications are 
no longer fulfilled or result in unequal treatment of tenderers or contractors; 

(k) if the needs of the Contracting Authorities change and it no longer requires new supplies under the 
FWC; in such cases ongoing specific contracts remain unaffected;  

(l) if the termination of the FWC with one or more of the contractors means that the multiple FWC with 
reopening of competition no longer has the minimum required level of competition.  

II.17.2 Grounds for termination by the contractor 

The contractor may terminate the FWC or a specific contract if:  

(a) it has evidence that the Contracting Authorities have committed substantial errors, irregularities or fraud 
in the procedure for awarding the FWC or the implementation of the FWC;  

(b) the Contracting Authorities fail to comply with its obligations, in particular the obligation to provide the 
information needed for the contractor to implement the FWC or to perform a specific contract as 
provided for in the tender specifications. 

II.17.3 Procedure for termination 

A party must formally notify the other party of its intention to terminate the FWC or a specific contract 
and the grounds for termination.  

The other party has 30 days following the date of receipt to submit observations, including the 
measures it has taken to continue fulfilling its contractual obligations. Failing that, the decision to 
terminate becomes enforceable the day after the time limit for submitting observations has elapsed.  

If the other party submits observations, the party intending to terminate must formally notify it either of 
the withdrawal of its intention to terminate or of its final decision to terminate.  

In the cases referred to in points (a) to (d), (g) to (i), (k) and (l) of Article II.17.1 and in Article II.17.2, 
the date on which the termination takes effect must be specified in the formal notification. 

In the cases referred to in points (e), (f) and (j) of Article II.17.1, the termination takes effect on the 
day following the date on which the contractor receives notification of termination.  

In addition, at the request of the Contracting Authorities and regardless of the grounds for termination, 
the contractor must provide all necessary assistance, including information, documents and files, to 
allow the Contracting Authorities to complete, continue or transfer the delivery of the supplies to a 
new contractor or internally, without interruption or adverse effect on the quality or continuity of 
delivery of the supplies. The parties may agree to draw up a transition plan detailing the contractor’s 
assistance unless such plan is already detailed in other contractual documents or in the tender 
specifications. The contractor must provide such assistance at no additional cost, except if it can 
demonstrate that it requires substantial additional resources or means, in which case it must provide 
an estimate of the costs involved and the parties will negotiate an arrangement in good faith. 

II.17.4 Effects of termination 

The contractor is liable for damage incurred by the Contracting Authorities as a result of the 
termination of the FWC or a specific contract including the cost of appointing another contractor to 
provide or complete the supplies, unless the damage was caused by the situation specified in Article 
II.17.1(j), (k) or (l) or in Article II.17.2. The Contracting Authorities may claim compensation for such 
damage.  



 

Page 21 of 30  

  

  

The contractor is not entitled to compensation for any loss resulting from the termination of the FWC 
or a specific contract, including loss of anticipated profits, unless the loss was caused by the situation 
specified in Article II.17.2.  

The contractor must take all appropriate measures to minimise costs, prevent damage and cancel or 
reduce its commitments.  

Within 60 days of the date of termination, the contractor must submit any report and any invoice 
required for supplies that were provided before the date of termination.  

In the case of joint tenders, the Contracting Authorities may terminate the FWC or a specific contract 
with each member of the group separately on the basis of points (d), (e) or (g) of Article II.17.1, under 
the conditions set out in Article II.11.2. 

ARTICLE II.18 INVOICES, VALUE ADDED TAX AND E-INVOICING  

II.18.1 Invoices and value added tax 

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification data, the 
amount, the currency and the date, as well as the FWC reference and reference to the specific 
contract.  

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint tender) 
for value added tax (VAT) purposes and must specify separately amounts not including VAT and 
amounts including VAT. 

The Contracting Authorities are exempt from all taxes and duties, including VAT, in accordance with 
Articles 3 and 4 of the Protocol on the privileges and immunities of the European Union. 

The contractor (or leader in the case of a joint tender) must complete the necessary formalities with 
the relevant authorities to ensure that the supplies and services required for implementation of the 
FWC are exempt from taxes and duties, including VAT. 

II.18.2 E-invoicing 

If provided for in the special conditions, the contractor (or leader in the case of a joint tender) submits 
invoices in electronic format if the conditions regarding electronic signature specified by Directive 
2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or through electronic data 
interchange.  

Reception of invoices by standard format (pdf) or email is not accepted. 

ARTICLE II.19 PRICE REVISION 

 If a price revision index is provided in Article I.5.2, this Article applies to it.  

Prices are fixed and not subject to revision during the first year of the FWC. 

At the beginning of the second and every following year of the FWC, each price may be revised 
upwards or downwards at the request of one of the parties. 

A party may request a price revision in writing no later than three months before the anniversary date 
of entry into force of the FWC. The other party must acknowledge the request within 14 days of 
receipt.  
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At the anniversary date, the Contracting Authorities must communicate the final index for the month in 
which the request was received, or failing that, the last provisional index available for that month. The 
contractor establishes the new price on this basis and communicates it as soon as possible to the 
Contracting Authorities for verification.  

The Contracting Authorities purchase on the basis of the prices in force at the date on which the 
specific contract enters into force.  

The price revision is calculated using the following formula: 

 Ir 

Pr = Po x ( — ) 

 Io 

where: Pr = revised price; 

 Po = price in the tender; 

 Io = index for the month in which the FWC enters into force; 

 Ir = index for the month in which the request to revise prices is received. 

ARTICLE II.20 PAYMENTS AND GUARANTEES 

II.20.1 Date of payment 

Payments are deemed to be effected on the date when they are debited to the Contracting Authorities 
accounts. 

II.20.2 Currency 

 Payments are made in euros or in the currency provided for in Article I.7.  

II.20.3 Conversion 

The Contracting Authorities make any conversion between the euro and another currency at the daily 
euro exchange rate published in the Official Journal of the European Union, or failing that, at the 
monthly accounting exchange rate, as established by the European Commission and published on 
the website indicated below, applicable on the day when it issues the payment order.  

The contractor makes any conversion between the euro and another currency at the monthly 
accounting exchange rate, established by the Commission and published on the website indicated 
below, applicable on the date of the invoice. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm  

II.20.4 Costs of transfer 

 The costs of the transfer are borne as follows: 

(a) the Contracting Authorities bear the costs of dispatch charged by its bank; 
(b) the contractor bears the costs of receipt charged by its bank; 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
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(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

II.20.5 Pre-financing, performance and money retention guarantees 

If, as provided for in Article I.6, a financial guarantee is required for the payment of pre-financing, as 
performance guarantee or as retention guarantee, it must fulfil the following conditions:  

(a) the financial guarantee is provided by a bank or a financial institution approved by the Contracting 
Authorities or, at the request of the contractor and with the agreement of the Contracting Authorities, 
by a third party; 

(b) the guarantor stands as first-call guarantor and does not require the Contracting Authorities to have 
recourse against the principal debtor (the contractor). 

The contractor bears the cost of providing such guarantee. 

Pre-financing guarantees must remain in force until the pre-financing is cleared against interim 
payments or payment of the balance. Where the payment of the balance takes the form of a debit 
note, the pre-financing guarantee must remain in force for three months after the debit note is sent to 
the contractor. The Contracting Authorities must release the guarantee within the following month.  

Performance guarantees cover compliance with substantial contractual obligations until the 
Contracting Authorities have given their final approval for the supply. The performance guarantee 
must not exceed 10 % of the total price of the specific contract. The Contracting Authorities must 
release the guarantee fully after final certificate of conformity of the supply has been delivered, as 
provided for in the specific contract.  

Retention money guarantees cover full delivery of the supplies in accordance with the specific 
contract including during the contract liability period and until their final certificate of conformity has 
been delivered by the Contracting Authorities. The retention money guarantee must not exceed 10 % 
of the total price of the specific contract. The Contracting Authorities must release the guarantee after 
the expiry of the contract liability period as provided for in the specific contract. 

The Contracting Authorities must not request a retention money guarantee for a specific contract 
where it has requested a performance guarantee. 

II.20.6 Interim payments and payment of the balance 

The contractor (or leader in the case of a joint tender) must send an invoice for interim payment, as 
provided for in Article I.6 or in the tender specifications or in the specific contract.  

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the 
balance within 60 days of the end of the period of provision of the supplies, as provided for in Article 
I.6, in the tender specifications or in the specific contract.  

Payment of the invoice and approval of documents does not imply recognition of the regularity, 
authenticity, completeness and correctness of the declarations and information they contain. 

Payment of the balance may take the form of recovery.  

II.20.7 Suspension of the time allowed for payment 

The Contracting Authorities may suspend the payment periods specified in Article I.6 at any time by 
notifying the contractor (or leader in the case of a joint tender) that its invoice cannot be processed. 
The reasons the Contracting Authorities may cite for not being able to process an invoice are: 
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(a) because it does not comply with the FWC;  

(b) because the contractor has not produced the appropriate supplies or documents; or  

(c) because the Contracting Authorities have observations on the supplies or documents submitted with 
the invoice.  

The Contracting Authorities must notify the contractor (or leader in the case of a joint tender) as soon 
as possible of any such suspension, giving the reasons for it. 

Suspension takes effect on the date the Contracting Authorities send the notification. The remaining 
payment period resumes from the date on which the requested information or revised documents are 
received or the necessary further verification, including on-the-spot checks, is carried out. Where the 
suspension period exceeds two months, the contractor (or leader in the case of a joint tender) may 
request the Contracting Authorities to justify the continued suspension.  

Where the payment periods have been suspended following rejection of a document referred to in the 
first paragraph of this Article and the new document produced is also rejected, the Contracting 
Authorities reserve the right to terminate the specific contract in accordance with Article II.17.1(c). 

II.20.8 Interest on payment 

On expiry of the payment periods specified in Article I.6, the contractor (or leader in the case of a joint 
tender) is entitled to interest on late payment at the rate applied by the European Central Bank for its 
main refinancing operations in euros (the reference rate) plus eight points. The reference rate is the 
rate in force, as published in the C series of the Official Journal of the European Union, on the first 
day of the month in which the payment period ends. 

Suspension of the payment period as provided for in Article II.20.7 is not considered as giving rise to 
late payment.  

Interest on late payment covers the period running from the day following the due date for payment up 
to and including the date of payment as defined in Article II.20.1. 

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or leader 
in the case of a joint tender) only if it requests it within two months of receiving late payment. 

ARTICLE II.21 RECOVERY 

II.21.1 If an amount is to be recovered under the terms of the FWC, the contractor must repay the 
Contracting Authorities the amount in question. 

II.21.2 Recovery procedure 

Before recovery, the Contracting Authorities must formally notify the contractor of their intention to 
recover the amount it claims, specifying the amount due and the reasons for recovery and inviting the 
contractor to make any observations within 30 days of receipt. 

If no observations have been submitted or if, despite the observations submitted, the Contracting 
Authorities decide to pursue the recovery procedure, they must confirm recovery by formally notifying 
a debit note to the contractor, specifying the date of payment. The contractor must pay in accordance 
with the provisions specified in the debit note. 

If the contractor does not pay by the due date, the Contracting Authorities may, after informing the 
contractor in writing, recover the amounts due: 
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(a) by offsetting them against any amounts owed to the contractor by the Union or by the European 
Atomic Energy Community;  

(b) by calling in a financial guarantee if the contractor has submitted one to the Contracting Authorities;  
(c) by taking legal action.  

II.21.3 Interest on late payment 

If the contractor does not honour the obligation to pay the amount due by the date set by the 
Contracting Authorities in the debit note, the amount due bears interest at the rate indicated in 
Article II.20.8. Interest on late payments will cover the period starting on the day after the due date for 
payment and ending on the date when the Contracting Authorities receive the full amount owed.  

Any partial payment is first entered against charges and interest on late payment and then against the 
principal amount. 

II.21.4 Recovery rules in the case of a joint tender 

If the contract is signed by a group (joint tender), the group is jointly and severally liable under the 
conditions set out in Article II.6 (liability). The Contracting Authorities first claim the full amount to the 
leader of the group.  

If the leader does not pay by the due date and if the amount cannot be offset in accordance with 
Article II.21.2 (a), the Contracting Authorities may claim the full amount to any other member of the 
group by notifying the debit note already sent to the leader under Article II.21.2. 

ARTICLE II.22 CHECKS AND AUDITS 

II.22.1 The Contracting Authorities  and the European Anti-Fraud Office may check or require an audit on 
the implementation of the FWC. This may be carried out either by OLAF’s own staff or by any other 
outside body authorised to do so on its behalf.  
Such checks and audits may be initiated at any moment during the provision of the supplies and up 
to five years starting from the payment of the balance of the last specific contract issued under this 
FWC.  

The audit procedure is initiated on the date of receipt of the relevant letter sent by the Contracting 
Authorities. Audits are carried out on a confidential basis. 
 

II.22.2 The contractor must keep all original documents stored on any appropriate medium, including 
digitised originals if authorised under national law, for a period of five years starting from the 
payment of the balance of the last specific contract issued under this FWC.  

 
II.22.3 The contractor must grant the Contracting Authorities staff and outside personnel authorised by the 

Contracting Authorities the appropriate right of access to sites and premises where the FWC is 
implemented and to all the information, including information in electronic format, needed to conduct 
such checks and audits. The contractor must ensure that the information is readily available at the 
moment of the check or audit and, if so requested, that information is handed over in an appropriate 
form. 

 
II.22.4 On the basis of the findings made during the audit, a provisional report is drawn up. The Contracting 

Authorities or their authorised representative must send it to the contractor, who has 30 days 
following the date of receipt to submit observations. The contractor must receive the final report 
within 60 days following the expiry of the deadline to submit observations. 
On the basis of the final audit findings, the Contracting Authorities may recover all or part of the 
payments made in accordance with Article II.21 and may take any other measures which it 
considers necessary.  
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II.22.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 concerning 
on-the-spot checks and inspection carried out by the Commission in order to protect the European 
Communities’ financial interests against fraud and other irregularities and Regulation (EC) 
No 883/2013 of the European Parliament and of the Council of 11 September 2013 concerning 
investigations conducted by the European Anti-Fraud Office, the European Anti-Fraud Office may 
also carry out investigations, including on the spot checks and inspections, to establish whether 
there has been fraud, corruption or any other illegal activity under the contract affecting the financial 
interests of the Union. Findings arising from an investigation may lead to criminal prosecution under 
national law.  

 
 The investigations may be carried out at any moment during the performance of the contract and up 

to five years starting from the payment of the balance of the last specific contract issued under this 
FWC. 

 
II.22.6 The Court of Auditors has the same rights as the Contracting Authorities, particularly right of access, 

for the purpose of checks and audits. 
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ANNEX I 

 

Tender Specifications 
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ANNEX II 

 

Contractor's Tender (No. EMSA/NEG/33/2016 of        ) 
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ANNEX III 

SPECIFIC CONTRACT No  

implementing Framework contract No 2016/EMSA/NEG/33/2016 

 

The European Maritime Safety Agency (hereinafter referred to as ‘EMSA’), with its seat at Praça Europa 4, 
1249-206 Lisbon, Portugal, VAT registration no.: 507 685 326 represented by Isabel Torné, Head of 
Department Corporate Services 

The European Monitoring Centre for Drugs and Drug Addiction (hereinafter referred to as “EMCDDA”), with its 
seat at Praça Europa 1, 1249-289 Lisbon, Portugal, VAT registration no.: 503 320 072 represented by [insert 
name, title Authorising Officer 

on the one part, 

and 

 

 

 

 

(hereinafter referred to as "the contractor"), [represented by [forename, surname and function,]]
 
 

 

on the other part, 
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HAVE AGREED 

 

ARTICLE III.1 - SUBJECT MATTER 

III.1.1 This specific contract implements Framework Contract (FWC) No 2016/EMSA/NEG/33/2016 signed 
by EMSA and the contractor on [complete date]. 

III.1.2 In accordance with the provisions set out in the FWC and in this specific contract and [its] [their] 
annex[es], which form an integral part of it, the contractor must provide the [following supplies and 
connected services:] [supplies and connected services specified in Annex [complete].] 

ARTICLE III.2 - ENTRY INTO FORCE AND DURATION 

III.2.1 This specific contract shall enter into force on the date on which it is signed by the last party. 

III.2.2 The provision of the supplies and/[or] connected services starts from [the date of entry into force of 
this specific contract] [insert date]. 

III.2.3 The provision of the supplies and/[or] connected services must not exceed [complete] [days] 
[months]. The parties may extend the duration by written agreement before it elapses and before 
expiry of the FWC. 

ARTICLE III.3 - PRICE 

III.3.1 The maximum price payable under this specific contract is EUR [amount in figures and in words] 
including all supplies and connected services to be provided. 

 

SIGNATURES  

 

For the contractor, 

 

 

 

signature: _______________________ 

 

For EMSA/EMCDDA 

 

 

 

signature:_____________________ 

 

Date: Date: 


