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FRAMEWORK CONTRACT FOR SERVICES  

FRAMEWORK CONTRACT NUMBER – 2019/EMSA/NEG/21/2019 

 

The European Maritime Safety Agency (hereinafter referred to as "the contracting authority"), with its seat at 
Praça Europa 4, 1249-206 Lisbon, Portugal, VAT registration no.: 507 685 326, for the purposes of signing this 
Framework Contract represented by Manuela Tomassini, Acting Head of Corporate Services - Department A, 

on the one part, and 

[full official name] 
[official legal form]  
[statutory registration number or ID or passport number  
[full official address] 
[VAT registration number]  

 

(hereinafter referred to as "the contractor"), [represented by [forename, surname and function,]] 

 

on the other part, 
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HAVE AGREED 

 

to the special conditions, the general conditions for framework contracts for services and the following 
annexes: 

Annex I Tender specifications (reference No EMSA/NEG/21/2019 of [insert date]) 

Annex II Contractor's tender (reference No [complete] of [insert date]) 

Annex III  Model order form 

which form an integral part of this framework contract (hereinafter referred to as “the FWC”). 

This FWC sets out: 

1. the procedure by which the contracting authority may order services from the contractor; 
2. the provisions that apply to any specific contract which the contracting authority and the contractor may 

conclude under this FWC; and  
3. the obligations of the parties during and after the duration of this FWC. 

All documents issued by the contractor (end-user agreements, general terms and conditions, etc.) except its 
tender are held inapplicable, unless explicitly mentioned in the special conditions of this FWC. In all 
circumstances, in the event of contradiction between this FWC and documents issued by the contractor, this 
FWC prevails, regardless of any provision to the contrary in the contractor’s documents. 
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I - SPECIAL CONDITIONS 

ARTICLE I.1 – ORDER OF PRIORITY OF PROVISIONS 

If there is any conflict between different provisions in this FWC, the following rules must be applied: 

(a) The provisions set out in the special conditions take precedence over those in the other parts of the 
FWC.  

(b) The provisions set out in the general conditions take precedence over those in the order form and 
specific contract (Annex III) 

(c) The provisions set out in the order form and specific contract (Annex III) take precedence over those in 
the other annexes.  

(d) The provisions set out in the tender specifications (Annex I) take precedence over those in the tender 
(Annex II). 

(e) The provisions set out in the FWC take precedence over those in the specific contracts.  
(f) The provisions set out in the specific contracts take precedence over those in the requests for services.  

Any reference to specific contracts applies also to order forms.  

ARTICLE I.2 – SUBJECT MATTER 

The subject matter of the FWC is Hazard Analysis and Critical Control Points (HACCP) auditing services. 

ARTICLE I.3 – ENTRY INTO FORCE AND DURATION OF THE FWC 

I.3.1 The FWC shall enter into force on the date on which it is signed by the last party. 

I.3.2 The implementation of the FWC cannot start before its entry into force. 

I.3.3 The FWC is concluded for a period of 12 months with effect from the date on which it enters into force.  

I.3.4 The parties must sign any specific contract before the FWC expires. 

The FWC continues to apply to such specific contracts after its expiry. The services relating to such 
specific contracts must be performed no later than six months after the expiry of the FWC. 

I.3.5 FWC renewal 

The FWC is renewed automatically three times for 12 months each, unless one of the parties receives formal 
notification to the contrary at least three months before the end of the ongoing duration. Renewal does not 
change or postpone any existing obligations. 

ARTICLE I.4 – IMPLEMENTATION OF THE FWC 

I.4.1 Type of contract 

The contractor is selected for a single FWC. 

I.4.2  Period of provision of the services 

The period for the provision of the services starts to run from the date on which the specific contract is signed 
by the last party. 
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 I.4.3  Single FWC 

The contracting authority orders services by sending the contractor a specific contract in paper format.  

Within 10 working days, the contractor must either: 

- send the specific contract back to the contracting authority signed and dated; or 

- send an explanation of why it cannot accept the order.  

If the contractor repeatedly refuses to sign the specific contracts or repeatedly fails to send them back on time, 
the contractor may be considered in breach of its obligations under this FWC as set out in Article II.18.1 (c).  

ARTICLE I.5 – PRICES  

I.5.1 Maximum amount of the FWC and maximum prices 

The maximum amount covering all purchases under this FWC, including all renewals is EUR [amount in figures 
and in words]. However, this does not bind the contracting authority to purchase for the maximum amount. 

The maximum prices of the services are as listed in Annex II. 

I.5.2 Price revision index 

Price revision is not applicable to this FWC. 

ARTICLE I.6 – PAYMENT ARRANGEMENTS 

 I.6.1  Pre-financing 

Pre-financing is not applicable to this FWC. 

 I.6.2. Interim payment 

The contractor (or leader in the case of a joint tender) may claim an interim payment equal to each service 
provided under the relevant specific contract in accordance with Article II.21.6.  

The contractor (or leader in the case of a joint tender) must send an invoice in paper format or via e-PRIOR for 
the interim payment as provided for in the tender specifications, accompanied by the relevant request for 
services by the contracting authority and respective audit report. 

All invoices shall indicate both the contractor’s and the contracting authority’s VAT number. 

The contracting authority must approve any submitted documents or deliverables and pay within 30 days from 
receipt of the invoice.  

If the contracting authority has observations to make, it must send them to the contractor (or leader in the case 
of a joint tender) and suspend the time limit for payment in accordance with Article II.21.7. The contractor (or 
leader in case of a joint tender) has 15 days to submit additional information or corrections or a new version of 
the documents if the contracting authority requires it. 
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The contracting authority must give its approval and pay within the remainder of the time-limit indicated unless 
it rejects partially or fully the submitted documents or deliverables 

 I.6.3 Payment of the balance 

The contractor (or leader in the case of a joint tender) may claim the payment of the balance in accordance with 
Article II.21.6.  

The contractor (or leader in the case of a joint tender) must send an invoice in paper format or via e-PRIOR for 
payment of the balance due under a specific contract, as provided for in the tender specifications and 
accompanied by the respective audit report.  

All invoices shall indicate both the contractor’s and the contracting authority’s VAT number. 

The contracting authority must approve the submitted documents or deliverables and pay within 30 days from 
receipt of the invoice. 

If the contracting authority has observations to make, it must send them to the contractor (or leader in the case 
of a joint tender) and suspend the time limit for payment in accordance with Article II.21.7.  

The contractor (or leader in the case of a joint tender) has 15 days to submit additional information or corrections 
or a new version of the documents if the contracting authority requires it.  

The contracting authority must give its approval and pay within the remainder of the time-limit indicated unless 
it rejects partially or fully the submitted documents or deliverables.  

I.6.5 Performance guarantee 

Performance guarantee is not applicable to this FWC. 

I.6.6 Retention money guarantee 

Retention money guarantee is not applicable to this FWC. 

ARTICLE I.7 – BANK ACCOUNT 

Payments shall be made to the contractor’s bank account denominated in euro identified as follows: 

Name of bank: [complete] 

Full address of branch: [complete] 

Exact designation of account holder: [complete] 

IBAN code: [complete] 

ARTICLE I.8 – COMMUNICATION DETAILS  

For the purpose of this FWC, communications must be sent to the following addresses: 

EMSA: 

European Maritime Safety Agency 

Manuela Tomassini 

Acting Head of Corporate Services - Department A 
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Praça Europa 4 

1249-206 Lisbon  

Portugal  

Contractor: 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

Email: [complete] 

Invoices shall be sent to the following address: 

The contracting authority: 

European Maritime Safety Agency 

Invoice Registration (IR) 

Unit A.2 – Legal and Financial Affairs 

Praça Europa 4 

1249-206 Lisbon 

Portugal 

ARTICLE I.9 – PROCESSING OF PERSONAL DATA 

I.9.1 Processing of personal data by the contracting authority 

For the purpose of Article II.9,  

(a) the data controller is the Head of Unit A.2 - Legal, Financial & Facilities Support; 
(b) the data protection notice is available on the EMSA website. 

I.9.2 Processing of personal data by the contractor 

For the purpose of Article II.9.2, 

(a) the subject matter and purpose of the processing of personal data by the contractor are related to the 
provision of Hazard Analysis and Critical Control Points (HACCP) auditing services; 

(b) the localisation of and access to the personal data processed by the contractor shall comply with the 
following: 

i. the personal data shall only be processed within the territory of the European Union and 
the European Economic Area and will not leave that territory; 

ii. the data shall only be held in data centres located with the territory of the European Union 
and the European Economic Area; 

iii. no access shall be given to such data outside of the European Union and the European 
Economic Area; 

iv. the contractor may not change the location of data processing without the prior written 
authorisation of the contracting authority; 
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v. any transfer of personal data under the FWC to third countries or international organisations 
shall fully comply with the requirements laid down in Chapter V of Regulation 
(EU)2018/1725. 

ARTICLE I.10 - EXPLOITATION OF THE RESULTS OF THE FWC 

This clause is not applicable to this FWC. 

ARTICLE I.11 – TERMINATION BY EITHER PARTY 

Either party may terminate the FWC and/or the FWC and specific contracts by sending formal notification to the 
other party with three months’ written notice.  

If the FWC or a specific contract is terminated: 

(a) neither party is entitled to compensation; 
(b) the contractor is entitled to payment only for the services provided before termination takes effect.  

The second, third and fourth paragraphs of Article II.18.4 apply.  

ARTICLE I.12 – APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

I.12.1 The FWC shall be governed by Union law, complemented, where necessary, by the law of Portugal 1. 

I.12.2 Any dispute between the parties in relation to the interpretation, application or validity of the FWC which 
cannot be settled amicably shall be brought before the courts of Lisbon, Portugal. 

ARTICLE I.13 – INTER-INSTITUTIONAL FRAMEWORK CONTRACT 

Not applicable. 

ARTICLE I.14 – E-PROCUREMENT 

The execution of the contract between the contracting authority and the contractor may be automated by the 
use of one or more of the following applications: e-Request, e-Catalogue, e-Ordering and e-Fulfilment and e-
Invoicing.  

At the request of the contracting authority, the use of the above applications may be mandatory during the 
lifetime of the contract.  

SIGNATURES 

For the contractor, 

[Company name/forename/surname/function] 

For the contracting authority 

Manuela Tomassini 

Acting Head of Corporate Services - Department A 

signature:_____________________ signature: _______________________ 
  

                                                           
1 Except where duly justified  
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Done at:  
Date:  

Lisbon,  

In duplicate in English. 
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II – GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT FOR SERVICES 

ARTICLE II.1 – DEFINITIONS 

For the purpose of this FWC, the following definitions apply: 

‘Back office’: the internal system(s) used by the parties to process electronic invoices;  

‘Breach of obligations’: failure by the contractor to fulfil one or more of its contractual obligations. 

‘Confidential information or document’: any information or document received by either party from the other 
or accessed by either party in the context of the implementation of the FWC, that any of the parties has identified 
in writing as confidential. It may not include information that is publicly available; 

‘Conflict of interest’: a situation where the impartial and objective implementation of the FWC by the contractor 
is compromised for reasons involving family, emotional life, political or national affinity, economic interest, any 
other direct or indirect personal interest, or any other shared interest with the contracting authority or any third 
party related to the subject matter of the FWC; 

‘Creator’: means any natural person who contributes to the production of the result; 

‘EDI message’ (electronic data interchange): a message created and exchanged through the electronic 
transfer, from computer to computer, of commercial and administrative data using an agreed standard; 

‘e-PRIOR’: the service-oriented communication platform that provides a series of web services and allows the 
exchange of standardised electronic messages and documents between the parties. This is done either through 
web services, with a machine-to-machine connection between the parties’ back office systems (EDI messages), 
or through a web application (the supplier portal). The Platform may be used to exchange electronic documents 
(e-documents) such as electronic requests for services, electronic specific contracts, electronic acceptance of 
services and electronic invoices between the parties.  

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the parties that 
prevents either of them from fulfilling any of their obligations under the FWC. The situation or event must not be 
attributable to error or negligence on the part of the parties or on the part of the subcontractors and must prove 
to be inevitable despite their exercising due diligence. Defaults of service, defects in equipment or material or 
delays in making them available, labour disputes, strikes and financial difficulties may not be invoked as force 
majeure, unless they stem directly from a relevant case of force majeure;  

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made in writing by mail 
or email, which provides the sender with compelling evidence that the message was delivered to the specified 
recipient;  

‘Fraud’: an act or omission committed in order to make an unlawful gain for the perpetrator or another by 
causing a loss to the Union's financial interests, and relating to: i) the use or presentation of false, incorrect or 
incomplete statements or documents, which has as its effect the misappropriation or wrongful retention of funds 
or assets from the Union budget, ii) the non-disclosure of information in violation of a specific obligation, with 
the same effect or iii) the misapplication of such funds or assets for purposes other than those for which they 
were originally granted, which damages the Union's financial interests; 

'Grave professional misconduct': a violation of applicable laws or regulations or ethical standards of the 
profession to which a contractor or a related person belongs, including any conduct leading to sexual or other 
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exploitation or abuse, or any wrongful conduct of the contractor or a related person which has an impact on its 
professional credibility where such conduct denotes wrongful intent or gross negligence. 

‘Implementation of the FWC’: the purchase of services envisaged in the FWC through the signature and 
performance of specific contracts; 

‘Interface control document’: the guideline document which lays down the technical specifications, message 
standards, security standards, checks of syntax and semantics, etc. to facilitate machine-to-machine 
connection. This document is updated on a regular basis;  

‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission by an economic 
operator, which has, or would have, the effect of prejudicing the Union’s budget. 

‘Notification’ (or ‘notify’): form of communication between the parties made in writing including by electronic 
means;  

‘Order form’: a simplified form of specific contract by which the contracting authority orders services under this 
FWC; 

‘Performance of a specific contract’: the execution of tasks and delivery of the purchased services by 
the contractor to the contracting authority;  

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to implement the FWC; 

‘Pre-existing material’: any material, document, technology or know-how which exists prior to the contractor 
using it for the production of a result in the implementation of the FWC;  

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it may consist in a 
right of ownership, a licence right and/or right of use belonging to the contractor, the creator, the contracting 
authority as well as to any other third parties; 

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing professional 
activities affect its capacity to implement the FWC or to perform a specific contract to an appropriate quality 
standard.  

‘Related person’: any natural or legal person who is a member of the administrative, management or 
supervisory body of the contractor, or who has powers of representation, decision or control with regard to the 
contractor;  

‘Request for services’: a document from the contracting authority requesting that the contractors in a multiple 
FWC with re-opening of competition provide a specific tender for services whose terms are not entirely defined 
under the FWC;  

‘Result’: any intended outcome of the implementation of the FWC, whatever its form or nature. A result may 
be further defined in this FWC as a deliverable. A result may, in addition to newly created materials produced 
specifically for the contracting authority by the contractor or at its request, also include pre-existing materials;  

‘Specific contract’: a contract implementing the FWC and specifying details of a service to be provided; 

‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic business documents, 
such as invoices, through a graphical user interface.  
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ARTICLE II.2 – ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER 

In the event of a joint tender submitted by a group of economic operators and where the group does not have 
legal personality or legal capacity, one member of the group is appointed as leader of the group. 

ARTICLE II.3 – SEVERABILITY 

Each provision of this FWC is severable and distinct from the others. If a provision is or becomes illegal, invalid 
or unenforceable to any extent, it must be severed from the remainder of the FWC. This does not affect the 
legality, validity or enforceability of any other provisions of the FWC, which continue in full force and effect. The 
illegal, invalid or unenforceable provision must be replaced by a legal, valid and enforceable substitute provision 
which corresponds as closely as possible with the actual intent of the parties under the illegal, invalid or 
unenforceable provision. The replacement of such a provision must be made in accordance with Article II.11. 
The FWC must be interpreted as if it had contained the substitute provision as from its entry into force. 

ARTICLE II.4 – PROVISION OF SERVICES 

II.4.1  Signature of the FWC does not guarantee any actual purchase. The contracting authority is bound only 
by specific contracts implementing the FWC. 

II.4.2 The contractor must provide services of high quality standards, in accordance with the state of the art 
in the industry and the provisions of this FWC, in particular the tender specifications and the terms of 
its tender. Where the contracting authority has the right to make modifications to the results, they must 
be delivered in a format and with the necessary information which effectively allow such modifications 
to be made in a convenient manner. 

II.4.3 The contractor must comply with the minimum requirements provided for in the tender specifications. 
This includes compliance with applicable obligations under environmental, social and labour law 
established by Union law, national law and collective agreements or by the international environmental, 
social and labour law provisions listed in Annex X to Directive 2014/24/EU2, compliance with data 
protection obligations resulting from Regulation (EU) 2016/6793 and Regulation (EU) 2018/17254. 

II.4.4 The contractor must obtain any permit or licence required in the State where the services are to be 
provided. 

II.4.5 All periods specified in the FWC are calculated in calendar days, unless otherwise specified.  

II.4.6 The contractor must not present itself as a representative of the contracting authority and must inform 
third parties that it is not part of the European public service. 

II.4.7 The contractor is responsible for the personnel who carry out the services and exercises its authority 
over its personnel without interference by the contracting authority. The contractor must inform its 
personnel that: 

(a) they may not accept any direct instructions from the contracting authority; and 

                                                           
2 OJ L 94 of 28.03.2014, p. 65 
3 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural persons with 

regard to the processing of personal data and on the free movement of such data, and repealing Directive 95/46/EC, OJ L 119, 
4.5.2016, p. 1, https://eurlex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG 

4 Regulation (EU) 2018/1725 of 23 October 2018 on the protection of natural persons with regard to the processing of personal data by 
the Union institutions, bodies, offices and agencies and on the free movement of such data, and repealing Regulation (EC) No 
45/2001 and Decision No 1247/2002/EC, OJ L 295/39, 21.11.2018, 
https://eurlex.europa.eu/legalcontent/EN/TXT/PDF/?uri=CELEX:32018R1725&from=EN 
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(b) their participation in providing the services does not result in any employment or contractual 
relationship with the contracting authority. 

II.4.8 The contractor must ensure that the personnel implementing the FWC and any future replacement 
personnel possess the professional qualifications and experience required to provide the services, as 
the case may be on the basis of the selection criteria set out in the tender specifications. 

II.4.9 At the contracting authority’s reasoned request, the contractor must replace any member of personnel 
who: 

(a) does not have the expertise required to provide the services; or 
(b) has caused disruption at the premises of the contracting authority. 

The contractor bears the cost of replacing its personnel and is responsible for any delay in providing 
the services resulting from the replacement of personnel. 

II.4.10 The contractor must record and report to the contracting authority any problem that affects its ability to 
provide the services. The report must describe the problem, state when it started and what action the 
contractor is taking to resolve it. 

II.4.11 The contractor must immediately inform the contracting authority of any changes in the exclusion 
situations as declared, according to Article 137 (1) of the Financial Regulation.  

ARTICLE II.5 – COMMUNICATION BETWEEN THE PARTIES 

II.5.1 Form and means of communication 

Any communication of information, notices or documents under the FWC must: 

(a) be made in writing in paper or electronic format in the language of the contract;  
(b) bear the FWC number and, if applicable, the specific contract number; 
(c) be made using the relevant communication details set out in Article I.8; and 
(d) be sent by mail, email or, for the documents specified in the special conditions, via e-PRIOR.  

If a party requests written confirmation of an e-mail within a reasonable time, the other party must provide 
an original signed paper version of the communication as soon as possible. 

The parties agree that any communication made by email has full legal effect and is admissible as evidence 
in judicial proceedings. 

II.5.2 Date of communications by mail and email 

Any communication is deemed to have been made when the receiving party receives it, unless this FWC 
contract refers to the date when the communication was sent. 

Email is deemed to have been received by the receiving party on the day of dispatch of that email, provided 
that it is sent to the email address indicated in Article I.8. The sending party must be able to prove the date of 
dispatch. In the event that the sending party receives a non-delivery report, it must make every effort to ensure 
that the other party actually receives the communication by email or mail. In such a case, the sending party is 
not held in breach of its obligation to send such communication within a specified deadline. 
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Mail sent to the contracting authority is deemed to have been received by the contracting authority on the date 
on which the department responsible referred to in Article I.8 registers it. 

Formal notifications are considered to have been received by the receiving party on the date of receipt indicated 
in the proof received by the sending party that the message was delivered to the specified recipient. 

II.5.3 Submission of e-documents via e-PRIOR 

1. If provided for in the special conditions, the exchange of electronic documents (e-documents) such as 
requests for services, specific contracts and invoices between the parties is automated through the use of 
the e-PRIOR platform. This platform provides two possibilities for such exchanges: either through web 
services (machine-to-machine connection) or through a web application (the supplier portal).  

2. The contracting authority takes the necessary measures to implement and maintain electronic systems that 
enable the supplier portal to be used effectively.  

3. In the case of machine-to-machine connection, a direct connection is established between the parties’ back 
offices. In this case, the parties take the measures necessary on their side to implement and maintain 
electronic systems that enable the machine-to-machine connection to be used effectively. The electronic 
systems are specified in the interface control document. The contractor (or leader in the case of a joint 
tender) must take the necessary technical measures to set up a machine-to-machine connection and at its 
own cost. 

4. If communication via the supplier portal or via the web services (machine-to-machine connection) is hindered 
by factors beyond the control of one party, it must notify the other immediately and the parties must take the 
necessary measures to restore this communication.  

5. If it is impossible to restore the communication within two working days, one party must notify the other that 
alternative means of communication specified in Article II.5.1 will be used until the supplier portal or the 
machine-to-machine connection is restored.  

6. When a change in the interface control document requires adaptations, the contractor (or leader in the case 
of a joint tender) has up to six months from receipt of the notification to implement this change. This period 
can be shortened by mutual agreement of the parties. This period does not apply to urgent measures 
required by the security policy of the contracting authority to ensure integrity, confidentiality and non-
repudiation of information and the availability of e-PRIOR, which must be applied immediately.  

II.5.4 Validity and date of e-documents 

1. The parties agree that any e-document, including related attachments exchanged via e-PRIOR: 

(e) is considered as equivalent to a paper document;  
(f) is deemed to be the original of the document; 
(g) is legally binding on the parties once an e-PRIOR authorised person has performed the ‘sign’ action in 

e-PRIOR and has full legal effect; and 
(h) constitutes evidence of the information contained in it and is admissible as evidence in judicial 

proceedings.  

2. The parties expressly waive any rights to contest the validity of such a document solely on the grounds that 
communications between the parties occurred through e-PRIOR or that the document has been signed 
through e-PRIOR. If a direct connection is established between the parties’ back offices to allow electronic 
transfer of documents, the parties agree that an e-document, sent as mentioned in the interface control 
document, qualifies as an EDI message.  

3. If the e-document is dispatched through the supplier portal, it is deemed to have been legally issued or sent 
when the contractor (or leader in the case of a joint tender) is able to successfully submit the e-document 
without any error messages. The generated PDF and XML document for the e-document are considered as 
a proof of receipt by the contracting authority.  
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4. In the event that an e-document is dispatched using a direct connection established between the parties’ 
back offices, the e-document is deemed to have been legally issued or sent when its status is ‘received’ as 
defined in the interface control document.  

5. When using the supplier portal, the contractor (or leader in the case of a joint tender) can download the PDF 
or XML message for each e-document for one year after submission. After this period, copies of the e-
documents are no longer available for automatic download from the supplier portal.  

II.5.5 Authorised persons in e-PRIOR 

The contractor submits a request for each person who needs to be assigned the role of ‘user’ in e-PRIOR. 
These persons are identified by means of the European Communication Authentication Service (ECAS) and 
authorised to access and perform actions in e-PRIOR within the permissions of the user roles that the 
contracting authority has assigned to them. 

User roles enabling these e-PRIOR authorised persons to sign legally binding documents such as specific 
tenders or specific contracts are granted only upon submission of supporting documents proving that the 
authorised person is empowered to act as a legal representative of the contractor.  

ARTICLE II.6 – LIABILITY 

II.6.1 The contracting authority is not liable for any damage or loss caused by the contractor, including any 
damage or loss to third parties during or as a consequence of implementation of the FWC.  

II.6.2 If required by the relevant applicable legislation or if requested by the contracting authority, the 
contractor must take out an insurance policy against risks and damage or loss relating to the 
implementation of the FWC. It must also take out supplementary insurance as reasonably required by 
standard practice in the industry. Upon request, the contractor must provide evidence of insurance 
coverage to the contracting authority. 

II.6.3 The contractor is liable for any loss or damage caused to the contracting authority during or as a 
consequence of implementation of the FWC, including in the event of subcontracting, but only up to an 
amount not exceeding three times the total amount of the relevant specific contract. However, if the 
damage or loss is caused by the gross negligence or wilful misconduct of the contractor or of its 
personnel or subcontractors, as well as in the case of an action brought against the contracting authority 
by a third party for breach of its intellectual property rights, the contractor is liable for the whole amount 
of the damage or loss. 

II.6.4 If a third party brings any action against the contracting authority in connection with the implementation 
of the FWC, including any action for alleged breach of intellectual property rights, the contractor must 
assist the contracting authority in the legal proceedings, including by intervening in support of the 
contracting authority upon request. If the contracting authority’s liability towards the third party is 
established and that such liability is caused by the contractor during or as a consequence of the 
implementation of the FWC, Article II.6.3 applies.  

II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a joint tender), 
they are all jointly and severally liable to the contracting authority for the implementation of the FWC. 

II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor during or as a 
consequence of implementation of the FWC, unless the loss or damage was caused by wilful 
misconduct or gross negligence of the contracting authority. 
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ARTICLE II.7 – CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS 

II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict of interest or 
professional conflicting interest.  

II.7.2 The contractor must notify the contracting authority in writing as soon as possible of any situation that 
could constitute a conflict of interest or a professional conflicting interest during the implementation of 
the FWC. The contractor must immediately take action to rectify the situation.  

The contracting authority may do any of the following: 

(a) verify that the contractor’s action is appropriate;  
(b) require the contractor to take further action within a specified deadline;  
(c) decide not to award a specific contract to the contractor.  

II.7.3 The contractor must pass on all the relevant obligations in writing to: 

(a) its personnel;  
(b) any natural person with the power to represent it or take decisions on its behalf;  
(c) third parties involved in the implementation of the FWC, including subcontractors.  

The contractor must also ensure that the persons referred to above are not placed in a situation which 
could give rise to conflicts of interest.  

ARTICLE II.8 – CONFIDENTIALITY 

II.8.1. The contracting authority and the contractor must treat with confidentiality any information or 
documents, in any format, disclosed in writing or orally, relating to the implementation of the FWC and 
identified in writing as confidential. 

II.8.2. Each party must: 

(a) not use confidential information or documents for any purpose other than to perform its obligations 
under the FWC or a specific contract without the prior written agreement of the other party;  

(b) ensure the protection of such confidential information or documents with the same level of 
protection as its own confidential information or documents and in any case with due diligence;  

(c) not disclose, directly or indirectly, confidential information or documents to third parties without the 
prior written agreement of the other party. 

II.8.3 The confidentiality obligations set out in this Article are binding on the contracting authority and the 
contractor during the implementation of the FWC and for as long as the information or documents 
remain confidential unless:  

(a) the disclosing party agrees to release the receiving party from the confidentiality obligation earlier;  

(b) the confidential information or documents become public through other means than a breach of 
the confidentiality obligation;  

(c) the applicable law requires the disclosure of the confidential information or documents.  
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II.8.4  The contractor must obtain from any natural person with the power to represent it or take decisions on 
its behalf, as well as from third parties involved in the implementation of the FWC a commitment that 
they will comply with this Article. At the request of the contracting authority, the contractor must provide 
a document providing evidence of this commitment. 

ARTICLE II.9 – PROCESSING OF PERSONAL DATA 

 II.9.1 Processing of personal data by the contracting authority 

Any personal data included in or relating to the FWC, including its implementation, shall be processed in 
accordance with Regulation (EU) No 2018/1725. Such data shall be processed solely for the purposes of the 
implementation, management and monitoring of the FWC by the data controller. 
 
The contractor or any other person whose personal data is processed by the data controller in relation to this 
FWC has specific rights as a data subject under Chapter III (Articles 14-25) of Regulation (EU) No 2018/1725, 
in particular the right to access, rectify or erase their personal data and the right to restrict or, where applicable, 
the right to object to processing or the right to data portability. 
 
Should the contractor or any other person whose personal data is processed in relation to this FWC have any 
queries concerning the processing of its personal data, it shall address itself to the data controller. They may 
also address themselves to the Data Protection Officer of the data controller. They have the right to lodge a 
complaint at any time to the European Data Protection Supervisor.  
 
Details concerning the processing of personal data are available in the data protection notice referred to in 
Article I.9. 

II.9.2 Processing of personal data by the contractor 

The processing of personal data by the contractor shall meet the requirements of Regulation (EU) No 2018/1725 
and be processed solely for the purposes set out by the controller. 
 
The contractor shall assist the controller for the fulfilment of the controller’s obligation to respond to requests for 
exercising rights of person whose personal data is processed in relation to this FWC as laid down in Chapter III 
(Articles 14-25) of Regulation (EU) No 2018/1725. 
The contractor shall inform without delay the controller about such requests. 
 
The contractor may act only on documented written instructions and under the supervision of the controller, in 
particular with regard to the purposes of the processing, the categories of data that may be processed, the 
recipients of the data and the means by which the data subject may exercise its rights. 
 
The contractor shall grant personnel access to the data to the extent strictly necessary for the implementation, 
management and monitoring of the FWC. The contractor must ensure that personnel authorised to process 
personal data has committed itself to confidentiality or is under appropriate statutory obligation of confidentiality 
in accordance with the provisions of Article II.8. 
 
The contractor shall adopt appropriate technical and organisational security measures, giving due regard to the 
risks inherent in the processing and to the nature, scope, context and purposes of processing, in order to ensure, 
in particular, as appropriate: 

a) the pseudonymisation and encryption of personal data; 
b) the ability to ensure the ongoing confidentiality, integrity, availability and resilience of processing systems 

and services; 
c) the ability to restore the availability and access to personal data in a timely manner in the event of a 

physical or technical incident; 
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d) a process for regularly testing, assessing and evaluating the effectiveness of technical and organisational 
measures for ensuring the security of the processing; 

e) measures to protect personal data from accidental or unlawful destruction, loss, alteration, unauthorised 
disclosure of or access to personal data transmitted, stored or otherwise processed. 

The contractor shall notify relevant personal data breaches to the controller without undue delay and at the 
latest within 48 hours after the contractor becomes aware of the breach. In such cases, the contractor shall 
provide the controller with at least the following information: 

a) nature of the personal data breach including where possible, the categories and approximate number of 
data subjects concerned and the categories and approximate number of personal data records 
concerned; 

b) likely consequences of the breach; 
c) measures taken or proposed to be taken to address the breach, including, where appropriate, measures 

to mitigate its possible adverse effects. 

The contractor shall immediately inform the data controller if, in its opinion, an instruction infringes Regulation 
(EU) 2018/1725, Regulation (EU) 2016/679, or other Union or Member State data protection provisions as 
referred to in the tender specifications. 
 
The contractor shall assist the controller for the fulfilment of its obligations pursuant to Article 33 to 41 under 
Regulation (EU) 2018/1725 to: 

a) ensure compliance with its data protection obligations regarding the security of the processing, and the 
confidentiality of electronic communications and directories of users; 

b) notify a personal data breach to the European Data Protection Supervisor; 
c) communicate a personal data breach without undue delay to the data subject, where applicable; 
d) carry out data protection impact assessments and prior consultations as necessary. 

The contractor shall maintain a record of all data processing operations carried on behalf of the controller, 
transfers of personal data, security breaches, responses to requests for exercising rights of people whose 
personal data is processed and requests for access to personal data by third parties. 
 
The contracting authority is subject to Protocol 7 of the Treaty on the Functioning of the European Union on the 
privileges and immunities of the European Union, particularly as regards the inviolability of archives (including 
the physical location of data and services as set out in Article I.9.2) and data security, which includes personal 
data held on behalf of the contracting authority in the premises of the contractor or subcontractor. 
 
The contractor shall notify the contracting authority without delay of any legally binding request for disclosure of 
the personal data processed on behalf of the contracting authority made by any national public authority, 
including an authority from a third country. The contractor may not give such access without the prior written 
authorisation of the contracting authority. 
 
The duration of processing of personal data by the contractor will not exceed the period referred to in Article 
II.24.2. Upon expiry of this period, the contractor shall, at the choice of the controller, return, without any undue 
delay in a commonly agreed format, all personal data processed on behalf of the controller and the copies 
thereof or shall effectively delete all personal data unless Union or national law requires a longer storage of 
personal data. 
 
For the purpose of Article II.10, if part or all of the processing of personal data is subcontracted to a third party, 
the contractor shall pass on the obligations referred to in Articles I.9.2 and II.9.2 in writing to those parties, 
including subcontractors. At the request of the contracting authority, the contractor shall provide a document 
providing evidence of this commitment. 
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ARTICLE II.10 – SUBCONTRACTING 

II.10.1 The contractor must not subcontract and have the FWC implemented by third parties beyond the third 
parties already mentioned in its tender without prior written authorisation from the contracting 
authority. 

II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains bound by its 
contractual obligations and is solely responsible for the implementation of the FWC. 

II.10.3 The contractor must ensure that the subcontract does not affect the rights of the contracting authority 
under this FWC, particularly those under Articles II.8, II.13 and II.24. 

II.10.4 The contracting authority may request the contractor to replace a subcontractor found to be in a 
situation provided for in points (d) and (e) of Article II.18.1.  

ARTICLE II.11 – AMENDMENTS 

II.11.1 Any amendment to the FWC or a specific contract must be made in writing before all contractual 
obligations have been fulfilled. A specific contract does not constitute an amendment to the FWC. 

II.11.2 Any amendment must not make changes to the FWC or a specific contract that might alter the initial 
conditions of the procurement procedure or result in unequal treatment of tenderers or contractors. 

ARTICLE II.12 – ASSIGNMENT 

II.12.1 The contractor must not assign any of the rights and obligations arising from the FWC, including claims 
for payments or factoring, without prior written authorisation from the contracting authority. In such 
cases, the contractor must provide the contracting authority with the identity of the intended assignee.  

II.12.2 Any right or obligation assigned by the contractor without authorisation is not enforceable against the 
contracting authority. 

ARTICLE II.13 – INTELLECTUAL PROPERTY RIGHTS 

II.13.1 Ownership of the rights in the results 

The contracting authority acquires irrevocably worldwide ownership of the results and of all intellectual property 
rights under the FWC. The intellectual property rights so acquired include any rights, such as copyright and 
other intellectual or industrial property rights, to any of the results and to all technological solutions and 
information created or produced by the contractor or by its subcontractor in performance of the FWC. The 
contracting authority may exploit and use the acquired rights as stipulated in this FWC. The contracting authority 
acquires all the rights from the moment it approves the results delivered by the contractor. Such delivery and 
approval are deemed to constitute an effective assignment of rights from the contractor to the contracting 
authority. 

The payment of the price includes any fees payable to the contractor about the acquisition of ownership of rights 
by the contracting authority including for all forms of exploitation and of use of the results. 

 

 



Page 19 of 18 

 

II.13.2 Licensing rights on pre-existing materials 

Unless provided otherwise in the special conditions, the contracting authority does not acquire ownership of 
pre-existing rights under this FWC.  

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable basis to the 
contracting authority, which may use the pre-existing materials for all the modes of exploitation set out in this 
FWC or in specific contracts. All pre-existing rights are licensed to the contracting authority from the moment 
the results are delivered and approved by the contracting authority.  

The licensing of pre-existing rights to the contracting authority under this FWC covers all territories worldwide 
and is valid for the duration of intellectual property rights protection. Under observance of the limitations, if any, 
provided by applicable law, the pre-existing materials may be used for any of the following purposes: 

(a) use for its own purposes: 

I. making available to the staff of the contracting authority 
II. making available to the persons and entities working for the contracting authority or cooperating 

with it, including contractors, subcontractors whether legal or natural persons, Union 
institutions, agencies and bodies, Member States' institutions 

III. installing, uploading, processing 
IV. arranging, compiling, combining, retrieving 
V. copying, reproducing in whole or in part and in unlimited number of copies 

 

(b) distribution to the public: 

I. publishing in hard copies 
II. publishing in electronic or digital format 

III. publishing on the internet as a downloadable/non-downloadable file  
IV. broadcasting by any kind of technique of transmission 
V. public presentation or display 
VI. communication through press information services 

VII. inclusion in widely accessible databases or indexes  
VIII. otherwise in any form and by any method 

 

(c) modifications by the contracting authority or by a third party in the name of the contracting 
authority: 

I. shortening  
II. summarizing 

III. modifying of the content  
IV. making technical changes to the content: 

 necessary correction of technical errors 

 adding new parts or functionalities  

 changing functionalities 

 providing third parties with additional information concerning the result (e.g. source code) 
with a view to making modifications 

V. addition of new elements, paragraphs titles, leads, bolds, legend, table of content, summary, 
graphics, subtitles, sound, etc. 

VI. preparation in audio form, preparation as a presentation, animation, pictograms story, slide-
show, public presentation etc. 

VII. extracting a part or dividing into parts 
VIII. use of a concept or preparation of a derivate work 

IX. digitisation or converting the format for storage or usage purposes 
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X. modifying dimensions 
XI. translating, inserting subtitles, dubbing in different language versions (including, but not limited 

to all official languages of the EU and languages of candidate countries) 
 

(d) the modes of exploitation listed in article II.13.3 

 

(e) rights to authorise, license, or sub-license in case of licensed pre-existing rights, the modes of 
exploitation set out in any of the points (a) to (d) to third parties. 

Where the contracting authority becomes aware that the scope of modifications exceeds that envisaged in the 
contract or specific contract, the contracting authority shall consult the contractor. Where necessary, the 
contractor shall in turn seek the agreement of any creator or other right holder. The contractor shall reply to the 
contracting authority within one month and shall provide its agreement, including any suggestions of 
modifications, free of charge. The creator may refuse the intended modification only when it may harm his 
honour, reputation or distort integrity of the work. 

The payment of the price as set out in this contract is deemed to also include any fees payable to the contractor 
in relation to the licensing of pre-existing rights to the contracting authority, including for all forms of exploitation 
and of use of the results. 

Where the implementation of the FWC requires that the contractor uses pre-existing materials belonging to the 
contracting authority, the contracting authority may request that the contractor signs an adequate licence 
agreement. Such use by the contractor will not entail any transfer of rights to the contractor and is limited to the 
needs of this FWC. 

II.13.3 Exclusive rights 

 The contracting authority acquires the following exclusive rights: 

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent reproduction of 
the results by any means (mechanical, digital or other) and in any form, in whole or in part; 

(b) communication to the public: the exclusive right to authorise or prohibit any display, performance or 
communication to the public, by wire or wireless means, including the making available to the public of the 
results in such a way that members of the public may access them from a place and at a time individually 
chosen by them; this right also includes the communication and broadcasting by cable or by satellite; 

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of results or copies of the 
results to the public, by sale or otherwise; 

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of copies of the results; 
(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;  
(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, arrangement, creation of 

derivative works based on the results, and any other alteration of the results, subject to the respect of moral 
rights of authors, where applicable; 

(g) where the results are or include a database: the exclusive right to authorise or prohibit the extraction of all 
or a substantial part of the contents of the database to another medium by any means or in any form; and 
the exclusive right to authorise or prohibit the re-utilization of all or a substantial part of the contents of the 
database by the distribution of copies, by renting, by on-line or other forms of transmission; 

(h) where the results are or include a patentable subject-matter: the right to register them as a patent and to 
further exploit such patent to the fullest extent; 

(i) where the results are or include logos or subject-matter which could be registered as a trademark: the right 
to register such logo or subject-matter as a trademark and to further exploit and use it; 

(j) where the results are or include know-how: the right to use such know-how as is necessary to make use 
of the results to the full extent provided for by this contract, and the right to make it available to contractors 
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or subcontractors acting on behalf of the contracting authority, subject to their signing of adequate 
confidentiality undertakings where necessary; 

(k) where the results are documents: 

(i) giving access upon individual requests without the right to reproduce or exploit, as provided for by 
Regulation 1049/2001 of the European Parliament and of the Council of 30 May 2001 regarding 
public access to European Parliament, Council and Commission documents; 

(ii) the right to store and archive the results or copies of the results in line with the document 
management rules applicable to the contracting authority, including digitisation or converting the 
format for preservation or new use purposes; 

(l) where the results are or incorporate software, including source code, object code and, where relevant, 
documentation, preparatory materials and manuals, in addition to the other rights mentioned in this Article: 

(i) end-user rights, for all uses by the contracting authority or by subcontractors which result from this 
FWC and from the intention of the parties; 

(ii) the rights to decompile or disassemble the software; 

(m) to the extent that the contractor may invoke moral rights, the right for the contracting authority, except 
where otherwise provided in this FWC, to publish the results with or without mentioning the creator(s)’ 
name(s), and the right to decide when and whether the results may be disclosed and published. 

The contractor warrants that the exclusive rights and the modes of exploitation may be exercised by the 
contracting authority on all parts of the results, be they created by the contractor or consisting of pre-existing 
materials. 

Where pre-existing materials are inserted in the results, the contracting authority may accept reasonable 
restrictions impacting on the above list, provided that the said materials are easily identifiable and separable 
from the rest, that they do not correspond to substantial elements of the results, and that, should the need arise, 
satisfactory replacement solutions exist, at no additional costs to the contracting authority. In such case, the 
contractor will have to clearly inform the contracting authority before making such choice and the contracting 
authority has the right to refuse it. 

II.13.4 Identification of pre-existing rights 

When delivering the results, the contractor must warrant that, for any use that the contracting authority may 
envisage within the limits set in this FWC, the results and the pre-existing material incorporated in the results 
are free of claims from creators or from any third parties and all the necessary pre-existing rights have been 
obtained or licensed.  

To that effect, the contractor must establish a list of all pre-existing rights to the results of this FWC or parts 
thereof, including identification of the rights’ owners. If there are no pre-existing rights to the results, the 
contractor must provide a declaration to that effect. The contractor must provide this list or declaration to the 
contracting authority together with the invoice for payment of the balance at the latest. 

II.13.5 Evidence of granting of pre-existing rights 

Upon request by the contracting authority, the contractor must provide evidence that it has the ownership of or 
the right to use all the listed pre-existing rights, except for the rights owned or licensed by the contracting 
authority. The contracting authority may request this evidence even after the end of this FWC. 
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This evidence may refer, for example, to rights to: parts of other documents, images, graphs, fonts, tables, data, 
software, technical inventions, know-how, IT development tools, routines, subroutines or other programmes 
(‘background technology’), concepts, designs, installations or pieces of art, data, source or background 
materials or any other parts of external origin. 

This evidence must include, as appropriate: 

(a) the name and version number of a software product; 

(b) the full identification of the work and its author, developer, creator, translator, data entry person, graphic 
designer, publisher, editor, photographer, producer;  

(c) a copy of the licence to use the product or of the agreement granting the relevant rights to the contractor 
or a reference to this licence;  

(d) a copy of the agreement or extract from the employment contract granting the relevant rights to the 
contractor where parts of the results were created by its personnel;  

(e) the text of the disclaimer notice if any. 

Provision of evidence does not release the contractor from its responsibilities if it is found that it does not hold 
the necessary rights, regardless of when and by whom this fact is revealed. 

The contractor also warrants that it possesses the relevant rights or powers to execute the transfer and that it 
has paid or has verified payment of all due fees including fees due to collecting societies, related to the final 
results. 

II.13.6 Quotation of works in the result 

In the result, the contractor must clearly point out all quotations of existing works. The complete reference should 
include as appropriate, the following: name of the author, title of the work, date and place of publication, date 
of creation, address of publication on the internet, number, volume and other information that allows the origin 
to be easily identified. 

II.13.7 Moral rights of creators 

By delivering the results, the contractor warrants that the creators will not object to the following on the basis of 
their moral rights under copyright: 

(a) that their names be mentioned or not mentioned when the results are presented to the public; 
(b) that the results be divulged or not after they have been delivered in their final version to the contracting 

authority; 
(c) that the results be adapted, provided that this is done in a manner which is not prejudicial to the creator’s 

honour or reputation. 

If moral rights on parts of the results protected by copyright may exist, the contractor must obtain the consent 
of creators regarding the granting or waiver of the relevant moral rights in accordance with the applicable legal 
provisions and be ready to provide documentary evidence upon request. 
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II.13.8 Image rights and sound recordings 

If natural persons appear in a result or their voice or any other private element is recorded in a recognisable 
manner, the contractor must obtain a statement by these persons (or, in the case of minors, by the persons 
exercising parental authority) giving their permission for the described use of their image, voice or private 
element and, on request, submit a copy of the permission to the contracting authority. The contractor must take 
the necessary measures to obtain such consent in accordance with the applicable legal provisions. 

II.13.9 Copyright notice for pre-existing rights 

When the contractor retains pre-existing rights on parts of the results, reference must be inserted to that effect 
when the result is used as set out in Article I.10.1, with the following disclaimer: ‘© — year — the contracting 
authority. All rights reserved. Certain parts are licensed under conditions to the contracting authority’, or with 
any other equivalent disclaimer as the contracting authority may consider best appropriate, or as the parties 
may agree on a case-by-case basis. This does not apply where inserting such reference would be impossible, 
notably for practical reasons. 

II.13.10 Visibility of the contracting authority funding and disclaimer 

When making use of the results, the contractor must declare that they have been produced under a contract 
with the contracting authority and that the opinions expressed are those of the contractor only and do not 
represent the contracting authority’s official position. The contracting authority may waive this obligation in 
writing or provide the text of the disclaimer. 

II.13.11 Trade secrets 
 
Under observance of the limitations, if any, provided by applicable laws, the contracting authority shall have the 
right to disclose trade secrets which are incorporated in the results and/or pre-existing rights to a third party who 
is modifying the results and/or pre-existing rights in the name of the contracting authority provided that the trade 
secrets are used solely in connection with the modification of the result and/or the pre-existing rights on behalf 
of the contracting authority. The contracting authority shall ensure that the third party is bound by the 
confidentiality obligations contained in this FWC or by essentially corresponding confidentiality terms. 

ARTICLE II.14 – FORCE MAJEURE 

II.14.1 If a party is affected by force majeure, it must immediately notify the other party, stating the nature of 
the circumstances, their likely duration and foreseeable effects. 

II.14.2  A party is not liable for any delay or failure to perform its obligations under the FWC if that delay or 
failure is a result of force majeure. If the contractor is unable to fulfil its contractual obligations owing 
to force majeure, it has the right to remuneration only for the services actually provided. 

II.14.3 The parties must take all necessary measures to limit any damage due to force majeure. 

ARTICLE II.15 – LIQUIDATED DAMAGES 

II.15.1  Delay in delivery 

If the contractor fails to perform its contractual obligations within the applicable time limits set out in this FWC 
or the relevant specific contract, the contracting authority may claim liquidated damages for each day of delay 
using the following formula:  
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0.3 x (V/d)  

where:  

V is the price of the relevant purchase or deliverable or result; 

d is the duration specified in the FWC or relevant specific contract for delivery of the relevant purchase or 
deliverable or result or, failing that, the period between the date specified in Article I.4.2 and the date of delivery 
or performance specified in the relevant specific contract, expressed in days. 

Liquidated damages may be imposed together with a reduction in price under the conditions laid down in Article 
II.16. 

II.15.2 Procedure 

The contracting authority must formally notify the contractor of its intention to apply liquidated damages and the 
corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision 
becomes enforceable the day after the time limit for submitting observations has elapsed.  

If the contractor submits observations, the contracting authority, taking into account the relevant observations, 
must notify the contractor:  

(a) of the withdrawal of its intention to apply liquidated damages; or  

(b) of its final decision to apply liquidated damages and the corresponding amount.  

II.15.3 Nature of liquidated damages 

The parties expressly acknowledge and agree that any amount payable under this Article is not a penalty and 
represents a reasonable estimate of fair compensation for the damage incurred due to failure to provide the 
services within the applicable time limits set out in this FWC or the relevant specific contract. 

II.15.4 Claims and liability 

Any claim for liquidated damages does not affect the contractor’s actual or potential liability or the contracting 
authority’s rights under Article II.18. 

ARTICLE II.16 – REDUCTION IN PRICE 

II.16.1 Quality standards 

If the contractor fails to provide the service in accordance with the FWC or a specific contract (‘unperformed 
obligations’) or if it fails to provide the service in accordance with the expected quality levels specified in the 
tender specifications (‘low quality delivery’), the contracting authority may reduce or recover payments 
proportionally to the seriousness of the unperformed obligations or low quality delivery. This includes in 
particular cases where the contracting authority cannot approve a result, report or deliverable as defined in 
Article I.6 after the contractor has submitted the required additional information, correction or new version.  

A reduction in price may be imposed together with liquidated damages under the conditions of Article II.15. 
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II.16.2 Procedure 

The contracting authority must formally notify the contractor of its intention to reduce payment and the 
corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision 
becomes enforceable the day after the time limit for submitting observations has elapsed.  

If the contractor submits observations, the contracting authority, taking into account the relevant observations, 
must notify the contractor:  

(a) of the withdrawal of its intention to reduce payment; or  

(b) of its final decision to reduce payment and the corresponding amount. 

II.16.3 Claims and liability 

Any reduction in price does not affect the contractor’s actual or potential liability or the contracting authority’s 
rights under Article II.18. 

ARTICLE II.17 – SUSPENSION OF THE IMPLEMENTATION OF THE FWC 

II.17.1 Suspension by the contractor 

If the contractor is affected by force majeure, it may suspend the provision of the services under a specific 
contract. 

The contractor must immediately notify the contracting authority of the suspension. The notification must include 
a description of the force majeure and state when the contractor expects to resume the provision of services. 

The contractor must notify the contracting authority as soon as it is able to resume performance of the specific 
contract, unless the contracting authority has already terminated the FWC or the specific contract. 

II.17.2 Suspension by the contracting authority 

The contracting authority may suspend the implementation of the FWC or performance of a specific contract or 
any part of it: 

(a) if the procedure for awarding the FWC or a specific contract or the implementation of the FWC proves 
to have been subject to irregularities, fraud or breach of obligations;  

(b) in order to verify whether the presumed irregularities, fraud or breach of obligations actually occurred.  

The contracting authority must formally notify the contractor of the suspension and the reasons for it. 
Suspension takes effect on the date of formal notification, or at a later date if the formal notification so provides.  

The contracting authority must notify the contractor as soon as the verification is completed whether: 

(a) it is lifting the suspension; or 
(b) it intends to terminate the FWC or a specific contract under Article II.18.1(f) or (j). 
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The contractor is not entitled to compensation for suspension of any part of the FWC or a specific contract. 

The contracting authority may in addition suspend the time allowed for payments in accordance with Article 
II.21.7. 

ARTICLE II.18 – TERMINATION OF THE FWC 

II.18.1 Grounds for termination by the contracting authority 

The contracting authority may terminate the FWC or any on-going specific contract in the following 
circumstances: 

(a) if provision of the services under an on-going specific contract has not actually started within 15 days 
of the scheduled date and the contracting authority considers the new date proposed, if any, 
unacceptable, taking into account Article II.11.2;  

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required for 
implementation of the FWC; 

(c) if the contractor does not implement the FWC or perform the specific contract in accordance with the 
tender specifications or request for service or is in breach of another substantial contractual obligation 
or repeatedly refuses to sign specific contracts. Termination of three or more specific contracts in these 
circumstances also constitutes grounds for termination of the FWC; 

(d) if the contractor or any person that assumes unlimited liability for the debts of the contractor is in one 
of the situations provided for in points (a) and (b) of Article 136(1) of the Financial Regulation5; 

(e) if the contractor or any related person is subject to any of the situations provided for in points (c) to (h) 
of Article 136(1) or to Article 136(2) of the Financial Regulation. 

(f) if the procedure for awarding the FWC or the implementation of the FWC prove to have been subject 
to irregularities, fraud or breach of obligations;  

(g) if the contractor does not comply with applicable obligations under environmental, social and labour law 
established by Union law, national law, collective agreements or by the international environmental, 
social and labour law provisions listed in Annex X to Directive 2014/24/EU;  

(h) if the contractor is in a situation that could constitute a conflict of interest or a professional conflicting 
interest as referred to in Article II.7;  

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership situation is likely 
to substantially affect the implementation of the FWC or substantially modify the conditions under which 
the FWC was initially awarded or a change regarding the exclusion situations listed in Article 136 of the 
Financial Regulation that calls into question the decision to award the contract; 

(j) in the event of force majeure, where either resuming implementation is impossible or the necessary 
ensuing amendments to the FWC or a specific contract would mean that the tender specifications are 
no longer fulfilled or result in unequal treatment of tenderers or contractors; 

(k) if the needs of the contracting authority change and it no longer requires new services under the FWC; 
in such cases ongoing specific contracts remain unaffected;  

(l) if the termination of the FWC with one or more of the contractors means that the multiple FWC with 
reopening of competition no longer has the minimum required level of competition; 

(m) if the contractor is in breach of the data protection obligations resulting from Article II.9.2;  
(n) if the contractor does not comply with the applicable data protection obligations resulting from 

Regulation (EU) 2016/679. 

 

 

                                                           
5  Regulation (EU, EURATOM) No 2018/1046 on the financial rules applicable to the general budget of the Union. 
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II.18.2 Grounds for termination by the contractor 

The contractor may terminate the FWC or any on-going specific contract if the contracting authority fails to 
comply with its obligations, in particular the obligation to provide the information needed for the contractor to 
implement the FWC or to perform a specific contract as provided for in the tender specifications. 

II.18.3 Procedure for termination 

A party must formally notify the other party of its intention to terminate the FWC or a specific contract and the 
grounds for termination.  

The other party has 30 days following the date of receipt to submit observations, including the measures it has 
taken or will take to continue fulfilling its contractual obligations. Failing that, the decision to terminate becomes 
enforceable the day after the time limit for submitting observations has elapsed.  

If the other party submits observations, the party intending to terminate must formally notify it either of the 
withdrawal of its intention to terminate or of its final decision to terminate.  

In the cases referred to in points (a) to (d), (g) to (i), (k) to (n) of Article II.18.1 and in Article II.18.2, the date on 
which the termination takes effect must be specified in the formal notification. 

In the cases referred to in points (e), (f) and (j) of Article II.18.1, the termination takes effect on the day following 
the date on which the contractor receives notification of termination.  

In addition, at the request of the contracting authority and regardless of the grounds for termination, the 
contractor must provide all necessary assistance, including information, documents and files, to allow the 
contracting authority to complete, continue or transfer the services to a new contractor or internally, without 
interruption or adverse effect on the quality or continuity of the services. The parties may agree to draw up a 
transition plan detailing the contractor’s assistance unless such plan is already detailed in other contractual 
documents or in the tender specifications. The contractor must provide such assistance at no additional cost, 
except if it can demonstrate that it requires substantial additional resources or means, in which case it must 
provide an estimate of the costs involved and the parties will negotiate an arrangement in good faith. 

II.18.4 Effects of termination 

The contractor is liable for damage incurred by the contracting authority as a result of the termination of the 
FWC or a specific contract including the additional cost of appointing and contracting another contractor to 
provide or complete the services, except the damage was caused by the situation specified in Article II.18.1(j), 
(k) or (l) or in Article II.18.2. The contracting authority may claim compensation for such damage.  

The contractor is not entitled to compensation for any loss resulting from the termination of the FWC or a specific 
contract, including loss of anticipated profits, unless the loss was caused by the situation specified in Article 
II.18.2.  

The contractor must take all appropriate measures to minimise costs, prevent damage and cancel or reduce its 
commitments.  

Within 60 days of the date of termination, the contractor must submit any report, deliverable or result and any 
invoice required for services that were provided before the date of termination.  
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In the case of joint tenders, the contracting authority may terminate the FWC or a specific contract with each 
member of the group separately on the basis of points (d), (e), (g), (m) and (n) of Article II.18.1, under the 
conditions set out in Article II.11.2 

ARTICLE II.19 – INVOICES, VALUE ADDED TAX AND E-INVOICING 

II.19.1 Invoices and value added tax 

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification data, the amount, 
the currency and the date, as well as the FWC reference and reference to the specific contract.  

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint tender) for value 
added tax (VAT) purposes and must specify separately amounts not including VAT and amounts including VAT. 

All invoices shall indicate both the contractor’s and the contracting authority’s VAT number. 

The contracting authority is exempt from all taxes and duties, including VAT, in accordance with Articles 3 and 
4 of the Protocol on the privileges and immunities of the European Union. 

The contractor (or leader in the case of a joint tender) must complete the necessary formalities with the relevant 
authorities to ensure that the supplies and services required for implementation of the FWC are exempt from 
taxes and duties, including VAT. 

II.19.2 E-invoicing 

If provided for in the special conditions, the contractor (or leader in the case of a joint tender) submits invoices 
in electronic format if the conditions regarding electronic signature specified by Directive 2006/112/EC on VAT 
are fulfilled, i.e. using a qualified electronic signature or through electronic data interchange.  

Reception of invoices by standard format (pdf) or email is not accepted. 

ARTICLE II.20 – PRICE REVISION 

If a price revision index is provided in Article I.5.2, this Article applies to it.  

Prices are fixed and not subject to revision during the first year of the FWC. 

At the beginning of the second and every following year of the FWC, each price may be revised upwards or 
downwards at the request of one of the parties. 

A party may request a price revision in writing no later than three months before the anniversary date of entry 
into force of the FWC. The other party must acknowledge the request within 14 days of receipt.  

At the anniversary date, the contracting authority must communicate the final index for the month in which the 
request was received, or failing that, the last provisional index available for that month. The contractor 
establishes the new price on this basis and communicates it as soon as possible to the contracting authority for 
verification.  

The contracting authority purchases on the basis of the prices in force at the date on which the specific contract 
enters into force.  
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The price revision is calculated using the following formula: 

 Ir 
Pr = Po x ( — ) 
 Io 

where: Pr = revised price; 

 Po = price in the tender; 

 Io = index for the month in which the FWC enters into force; 

 Ir = index for the month in which the request to revise prices is received. 

ARTICLE II.21 – PAYMENTS AND GUARANTEES 

II.21.1 Date of payment 

The date of payment is deemed to be the date on which the contracting authority's account is debited. 

II.21.2 Currency 

Payments are made in euros or in the currency provided for in Article I.7.  

II.21.3 Conversion 

The contracting authority makes any conversion between the euro and another currency at the daily euro 
exchange rate published in the Official Journal of the European Union, or failing that, at the monthly accounting 
exchange rate, as established by the European Commission and published on the website indicated below, 
applicable on the day when it issues the payment order.  

The contractor makes any conversion between the euro and another currency at the monthly accounting 
exchange rate, established by the Commission and published on the website indicated below, applicable on the 
date of the invoice. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm  

II.21.4 Costs of transfer 

The costs of the transfer are borne as follows: 

(a) the contracting authority bears the costs of dispatch charged by its bank; 
(b) the contractor bears the costs of receipt charged by its bank; 
(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

II.21.5 Pre-financing, performance and money retention guarantees 

If, as provided for in Article I.6, a financial guarantee is required for the payment of pre-financing, as performance 
guarantee or as retention money guarantee, it must fulfil the following conditions:  

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
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(a) the financial guarantee is provided by a bank or a financial institution approved by the contracting 
authority or, at the request of the contractor and with the agreement of the contracting authority, by a 
third party; and 

(b) the guarantee shall have the effect of making the bank or financial institution or the third party provide 
irrevocable collateral security, or stand as first-call guarantor of the contractor's obligations without 
requiring that the contracting authority has recourse against the principal debtor (the contractor). 

The contractor bears the cost of providing such guarantee. 

Pre-financing guarantees must remain in force until the pre-financing is cleared against interim payments or 
payment of the balance. Where the payment of the balance takes the form of a debit note, the pre-financing 
guarantee must remain in force for three months after the debit note is sent to the contractor. The contracting 
authority must release the guarantee within the following month.  

Performance guarantees cover compliance with substantial contractual obligations until the contracting 
authority has given its final approval for the service. The performance guarantee must not exceed 10 % of the 
total price of the specific contract. The contracting authority must release the guarantee fully after final approval 
of the service, as provided for in the specific contract.  

Retention money guarantees cover full delivery of the service in accordance with the specific contract including 
during the contract liability period and until its final approval by the contracting authority. The retention money 
guarantee must not exceed 10 % of the total price of the specific contract. The contracting authority must release 
the guarantee after the expiry of the contract liability period as provided for in the specific contract. 

The contracting authority must not request a retention money guarantee for a specific contract where it has 
requested a performance guarantee.  

II.21.6 Interim payments and payment of the balance 

The contractor (or leader in the case of a joint tender) must send an invoice for interim payment, as provided 
for in Article I.6 or in the tender specifications or in the specific contract.  

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the balance within 
60 days of the end of the period of provision of the services, as provided for in Article I.6, in the tender 
specifications or in the specific contract.  

Payment of the invoice and approval of documents does not imply recognition of the regularity, authenticity, 
completeness and correctness of the declarations and information they contain.  

Payment of the balance may take the form of recovery.  

II.21.7 Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in Article I.6 at any time by notifying the 
contractor (or leader in the case of a joint tender) that its invoice cannot be processed. The reasons the 
contracting authority may cite for not being able to process an invoice are: 

(a) because it does not comply with the FWC;  
(b) because the contractor has not produced the appropriate documents or deliverables; or  
(c) because the contracting authority has observations on the documents or deliverables submitted with 

the invoice.  
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The contracting authority must notify the contractor (or leader in the case of joint tender) as soon as possible of 
any such suspension, giving the reasons for it. In cases b) and c) referred above, the contracting authority shall 
notify the contractor (or leader in case of a joint tender) the time limits to submit additional information or 
corrections or a new version of the documents or deliverables if the contracting authority requires it.  

Suspension takes effect on the date the contracting authority sends the notification. The remaining payment 
period resumes from the date on which the requested information or revised documents are received or the 
necessary further verification, including on-the-spot checks, is carried out. Where the suspension period 
exceeds two months, the contractor (or leader in the case of a joint tender) may request the contracting authority 
to justify the continued suspension.  

Where the payment periods have been suspended following rejection of a document referred to in the first 
paragraph of this Article and the new document produced is also rejected, the contracting authority reserves 
the right to terminate the specific contract in accordance with Article II.18.1(c). 

II.21.8 Interest on late payment 

On expiry of the payment periods specified in Article I.6, the contractor (or leader in the case of a joint tender) 
is entitled to interest on late payment at the rate applied by the European Central Bank for its main refinancing 
operations in euros (the reference rate) plus eight points. The reference rate is the rate in force, as published 
in the C series of the Official Journal of the European Union, on the first day of the month in which the payment 
period ends. 

Suspension of the payment period as provided for in Article II.21.7 is not considered as giving rise to late 
payment.  

Interest on late payment covers the period running from the day following the due date for payment up to and 
including the date of payment as defined in Article II.21.1. 

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or leader in the 
case of a joint tender) only if it requests it within two months of receiving late payment. 

ARTICLE II.22 – REIMBURSEMENTS 

II.22.1 Where provided by the special conditions or by the tender specifications, the contracting authority 
shall reimburse the expenses which are directly connected with execution of the tasks on production 
of original supporting documents, including receipts and used tickets 

II.22.2 Travel expenses are reimbursed on the following basis: 

a. The shortest and most economical normal route by rail (first class) between the seat of the 
contractor and the place where the task is to be executed.  

b. If the journey includes at least six hours of night travel between 22:00 and 7:00, the cost of 
accommodation in a double sleeper. 

c. Seat reservations and transport of necessary luggage, and supplements for high-speed trains. 
d. Expenses arising for journeys by sea are reimbursed on presentation of the supporting 

documents. The cost of transporting a car by sea is not reimbursed. 
e. Where the person concerned travels by car, travel expenses are reimbursed on the basis of 

the first class rail fare, excluding any supplements. The person is requested to provide 
supporting documents as to the actual price of a first class rail ticket for the journey in question 
at the occasion the experts is participating in. 
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f. Where the distance by rail exceeds 400 km, or where the route includes a sea crossing, the 
cost of travel by air will be reimbursed on the basis of the fare in economy class or, if that is not 
available, business class. 

g. Taxi fares are not reimbursed 

II.22.3 Subsistence expenses are reimbursed on the following basis: 

a. For journeys of less than 200 km (return trip) no subsistence expenses shall be payable. 
b. Reimbursement of accommodation is based on actual costs of accommodation on production 

of an original invoice up to the ceiling as indicated in Annex IV per necessary over night stay 
related to the tasks executed. Accommodation shall be arranged and paid directly by the 
contractor. 

c. Flat rate daily allowance as specified in Annex III shall be reimbursed for days during which the 
tasks are executed. This amount covers all expenses at the place where the tasks related to 
the contract are executed, including the cost of meals and local transport (incl. taxi).  

d. Daily allowance for up to two days may be paid for extra over night stays necessary to qualify 
for a reduced transport fare through e.g. a stay over from Saturday to Sunday, provided the 
reduction amounts at least to the extra allowance paid. 

II.22.4 The cost of shipment of equipment or unaccompanied luggage shall be reimbursed provided the 
contracting authority has given prior written authorisation. 

II.22.5 Conversion between the euro and another currency shall be made as specified in Article II.21.3. 

ARTICLE II.23 – RECOVERY 

II.23.1 If an amount is to be recovered under the terms of the FWC, the contractor must repay the contracting 
authority the amount in question.  

II.23.2 Recovery procedure 

Before recovery, the contracting authority must formally notify the contractor of its intention to recover the 
amount it claims, specifying the amount due and the reasons for recovery and inviting the contractor to make 
any observations within 30 days of receipt. 

If no observations have been submitted or if, despite the observations submitted, the contracting authority 
decides to pursue the recovery procedure, it must confirm recovery by formally notifying a debit note to the 
contractor, specifying the date of payment. The contractor must pay in accordance with the provisions specified 
in the debit note. 

If the contractor does not pay by the due date, the contracting authority may, after informing the contractor in 
writing, recover the amounts due: 

(a) by offsetting them against any amounts owed to the contractor by the contracting authority;  
(b) by calling in a financial guarantee if the contractor has submitted one to the contracting authority;  
(c) by taking legal action.  

II.23.3 Interest on late payment 

If the contractor does not honour the obligation to pay the amount due by the date set by the contracting authority 
in the debit note, the amount due bears interest at the rate indicated in Article II.21.8. Interest on late payments 
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will cover the period starting on the day after the due date for payment and ending on the date when the 
contracting authority receives the full amount owed.  

Any partial payment is first entered against charges and interest on late payment and then against the principal 
amount. 

II.23.4  Recovery rules in the case of joint tender 

If the contract is signed by a group (joint tender), the group is jointly and severally liable under the conditions 
set out in Article II.6 (liability). The contracting authority shall send the debit note first to the leader of the group.  

If the leader does not pay by the due date and if the amount cannot be offset or can only be offset partially in 

accordance with Article II.23.2 (a), then the contracting authority may claim the amount still due to any other 

member or members of the group by respectively notifying them with a debit note in conformity with the 

provisions laid down in Article II.23.2.  

ARTICLE II.24 – CHECKS AND AUDITS 

II.24.1 The contracting authority and the European Anti-Fraud Office may check or require an audit on the 
implementation of the FWC. This may be carried out either by OLAF’s own staff or by any outside 
body authorised to do so on its behalf.  

Such checks and audits may be initiated at any moment during the provision of the services and up 
to five years starting from the payment of the balance of the last specific contract issued under this 
FWC  

The audit procedure is initiated on the date of receipt of the relevant letter sent by the contracting 
authority. Audits are carried out on a confidential basis. 

II.24.2 The contractor must keep all original documents stored on any appropriate medium, including digitised 
originals if authorised under national law, for a period of five years starting from the payment of the 
balance of the last specific contract issued under this FWC.  

II.24.3 The contractor must grant the contracting authority’s staff and outside personnel authorised by the 
contracting authority the appropriate right of access to sites and premises where the FWC is 
implemented and to all the information, including information in electronic format, needed to conduct 
such checks and audits. The contractor must ensure that the information is readily available at the 
moment of the check or audit and, if so requested, that information is handed over in an appropriate 
format.  

II.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. The contracting 
authority or its authorised representative must send it to the contractor, who has 30 days following the 
date of receipt to submit observations. The contractor must receive the final report within 60 days 
following the expiry of the deadline to submit observations. 

On the basis of the final audit findings, the contracting authority may recover all or part of the payments 
made in accordance with Article II.23 and may take any other measures which it considers necessary. 

II.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 concerning 
on-the-spot checks and inspection carried out by the Commission in order to protect the European 
Communities’ financial interests against fraud and other irregularities and Regulation (EU, Euratom) 
No 883/2013 of the European Parliament and of the Council of 11 September 2013 concerning 



Page 34 of 18 

 

investigations conducted by the European Anti-Fraud Office, the European Anti-Fraud Office may 
carry out investigations, including on the spot checks and inspections, to establish whether there has 
been fraud, corruption or any other illegal activity under the contract affecting the financial interests of 
the Union. Findings arising from an investigation may lead to criminal prosecution under national law.  

 The investigations may be carried out at any moment during the provision of the services and up to 
five years starting from the payment of the balance of the last specific contract issued under this FWC. 

II.24.6 The Court of Auditors and the European Public Prosecutor’s Office established by Council 
Regulation (EU) 2017/19396 (‘the EPPO’) have the same rights as the contracting authority, 
particularly right of access, for the purpose of checks, audits and investigations. 

                                                           
6 Council Regulation (EU) 2017/1939 of 12 October 2017 implementing enhanced cooperation on the establishment of the European Public 

Prosecutor’s Office 
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7 Under Title I and II the contract duration may never exceed end of September year N+1 (working instructions and to be deleted) 

 
 

  

FRAMEWORK SERVICE CONTRACT ORDER FORM 

European Maritime Safety 
Agency 

Praça Europa 4 
1249-206 Lisbon, Portugal 
Tel.: +351 211 209 200 
VAT: 507 685 326 
 

Order number:  (Name and address of contractor) 

Currency of payment: EUR   

Offer (date and reference):   

Asset reference: (optional)    

This order is governed by the provisions of Framework Contract No. __________ 
 in force from __________ to ___________ 

LISTING OF THE SERVICES UNIT QUANTITY PRICE in EUR 

     UNIT PRICE TOTAL 

         
[Digital services (Article 24(2) of the VAT Directive) - the supplier must charge 
VAT of the country where the contracting authority is located, i.e. Portugal, 
unless it falls under the simplified regime as per Article 1 of the Council 
Directive (EU) 2017/2455 of 5 December 2017. Further information can be 
found at the European Commission Webpage: 
http://ec.europa.eu/taxation_customs/taxation/vat/how_vat_works/telecom/inde

x_en.htm#qanda]          

In accordance with Articles 3 and 4 of the Protocol on the Privileges and 
Immunities of the European Union, the contracting authority is exempt from all 
taxes and dues, including value added tax, on payments due in respect of this 
contract. This applies to the contracting authority pursuant to the Regulation 
1406/2002/EC.  
Companies with Portuguese VAT number shall include VAT amount on their 
invoices. 
All invoices shall indicate both the contractor’s and the contracting authority’s 
VAT number. 

Net Total    

Packaging       
Insurance       
Transport      
Assembly       

VAT      
    

TOTAL:     
XX,XX.XX

  

Place of delivery or performance: Praça Europa 4, 1249-206 Lisbon, 
Portugal Contractor's signature  

Final date of delivery or performance7:     
Terms of payment in accordance with 
the Framework contract:     Name:   

       Position:     

Initiating agent:       

Budgetary item (BL):    Date:   

Commitment no.:       

Signature by the contracting authority: 
Date of issue:        

Signature [name and title Authorising Officer]:     
The invoice shall be paid only if the contractor has returned the signed order form. 
Implementation of the contract may not start before it is signed by the last contracting party. 

For further information concerning this order form, please contact: 
The contracting authority – European Maritime Safety Agency 
Praça Europa 4, 1249-206 Lisbon, Portugal 

Tel: [Phone number Project Officer], E-mail: [E-mail address Project Officer] 

Invoices shall be sent to the following address: 
European Maritime Safety Agency, Invoice Registration (IR), Unit A.2 – Legal and Financial Affairs, Praça Europa 4, 1249-206 
LISBOA, Portugal. 



 

 

 


